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DOCUMENT 00 01 05.01
ENGINEER’S CERTIFICATION OF FINAL PLANS AND SPECIFICATIONS

PROJECT NAME: NO. 25 AND NO. 26 RAW WATER WELL DRILLING

The final Drawings and Specifications, other assembled Construction Contract Documents, bidding-
related documents (or requests for proposals or other construction procurement documents), and any
other Final Design Phase deliverables, comply with all requirements of the U.S. Department of
Agriculture, Rural Utilities Service, to the best of my knowledge and professional judgment.

If the Engineers Joint Contract Documents Committee (EJCDC) documents have been used, all
modifications required by RUS Bulletin 1780-26 have been made in accordance with the terms of the
license agreement, which states in part that the Engineer “must plainly show all changes to the
Standard EJCDC Text, using ‘Track Changes’ (redline/strikeout), highlighting, or other means of
clearly indicating additions and deletions.” Such other means may include attachments indicating
changes (e.g. Supplementary Conditions modifying the General Conditions).

Jones and DeMille Engineering 1-17-2024
Engineer Date

Chad Coffey, P.E.
Name and Title
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DOCUMENT 00 11 13
ADVERTISEMENT FOR BIDS

Town of Colorado City, 25 South Central Street, Colorado City, Arizona 86021
General Notice:

The Town of Colorado City (Owner) is requesting Bids for the construction of the following Project: No.
25 and No. 26 Raw Water Well Drilling.

Bids for the construction of the Project will be received at the Town of Colorado City Offices located at
25 South Central Street, Colorado City, Arizona 86021 until Thursday, February 17, 2024 at 10:00 am
local time. At that time, the Bids received will be publicly opened and read.

The Project includes the following Work: Drilling of two 8-inch raw water wells. Work for each well will
be completed under separate schedules. Bids will be received for single contract consisting of the
following schedules: Schedule 1 Well No. 25 Drilling and Schedule 2 Well No. 26 Drilling.

Owner anticipates that the Project’s total bid price will be approximately $555,000 The Project has an
expected duration of 60 days.
Obtaining Bidding Documents:

Information and Bidding Documents for the Project can be found at the following designated websites:
https://tocc.us/ or https://www.hildalecity.com/.

Bidding Documents may be downloaded from the designated websites at no fee. The designated
websites will be updated with addenda, plan holders list, reports, and other information relevant to
submitting a Bid for the Project. Official notifications, addenda, and other Bidding Documents will be
offered through the designated websites.

The Issuing Office for the Bidding Documents is: Jones & DeMille Engineering, Inc., 1664 South Dixie Dr.,
St. George, UT 84770.

Prospective Bidders may examine the Bidding Documents at the Issuing Office Monday through Friday
between the hours of 8:00 a.m. to 5:00 p.m., except holidays or may obtain copies of the Bidding
Documents from the Issuing Office as described below. Partial sets of Bidding Documents will not be
available from the Issuing Office. Neither Owner nor Engineer will be responsible for full or partial sets
of Bidding Documents, including addenda, if any, obtained from sources other than the designated
websites and the Issuing Office.

Printed copies of the Bidding Documents may be obtained from the Issuing Office upon payment of
$40.00 for each set, no part of which will be refunded. Make checks payable to Jones & DeMille
Engineering, Inc.

Pre-bid Conference:

A mandatory pre-bid conference for the Project will be held on Thursday February 1%, 2024 at 10:00 am
local time at the Town of Colorado City Offices located at 25 South Central Street, Colorado City, Arizona
86021. Bids will not be accepted from Bidders that do not attend the mandatory pre-bid conference.

A non-mandatory site visit will immediately follow the pre-bid conference. Prospective Bidders may
contact the Issuing Office for coordination of additional site visits.

Colorado City 001113 Advertisement for Bids
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Instructions to Bidders:

For further requirements regarding bid submittal, qualifications, procedures, and contract award, refer
to the Instructions to Bidders that are included in the Bidding Documents. The Owner may reject any or
all bids submitted.

Issued by:

Owner: Town of Colorado City
By: Hildale/Colorado City Utility Board
Date: January 17, 2024
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DOCUMENT 00 21 13
INSTRUCTIONS TO BIDDERS FOR CONSTRUCTION CONTRACT
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ARTICLE 1—DEFINED TERMS

1.01

Terms used in these Instructions to Bidders have the meanings indicated in the General Conditions
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the
meanings indicated below:

A. Issuing Office—The office from which the Bidding Documents are to be issued, and which
registers plan holders.

ARTICLE 2—BIDDING DOCUMENTS

2.01

2.02

2.03

2.04

2.05

Bidder shall obtain a complete set of Bidding Requirements and proposed Contract Documents
(together, the Bidding Documents). See the Agreement for a list of the Contract Documents. It is
Bidder’s responsibility to determine that it is using a complete set of documents in the preparation
of a Bid. Bidder assumes sole responsibility for errors or misinterpretations resulting from the use
of incomplete documents, by Bidder itself or by its prospective Subcontractors and Suppliers.

Bidding Documents are made available for the sole purpose of obtaining Bids for completion of
the Project and permission to download or distribution of the Bidding Documents does not confer
a license or grant permission or authorization for any other use. Authorization to download
documents, or other distribution, includes the right for plan holders to print documents solely for
their use, and the use of their prospective Subcontractors and Suppliers, provided the plan holder
pays all costs associated with printing or reproduction. Printed documents may not be re-sold
under any circumstances.

Owner has established a Bidding Documents Website as indicated in the Advertisement or
invitation to bid. Owner recommends that Bidder register as a plan holder with the Issuing Office
at such website and obtain a complete set of the Bidding Documents from such website. Bidders
may rely that sets of Bidding Documents obtained from the Bidding Documents Website are
complete, unless an omission is blatant. Registered plan holders will receive Addenda issued by
Owner.

Plan rooms (including construction information subscription services, and electronic and virtual
plan rooms) may distribute the Bidding Documents or make them available for examination.
Those prospective bidders that obtain an electronic (digital) copy of the Bidding Documents from
a plan room are encouraged to register as plan holders from the Bidding Documents Website or
Issuing Office. Owner is not responsible for omissions in Bidding Documents or other documents
obtained from plan rooms, or for a Bidder’s failure to obtain Addenda from a plan room.

Electronic Documents

A.  When the Bidding Requirements indicate that electronic (digital) copies of the Bidding
Documents are available, such documents will be made available to the Bidders as Electronic
Documents in the manner specified.

1. Bidding Documents will be provided in Adobe PDF (Portable Document Format) (.pdf)
that is readable by a current version of Adobe Acrobat or equivalent program. It is the
intent of the Engineer and Owner that such Electronic Documents are to be exactly
representative of the paper copies of the documents. However, because the Owner and
Engineer cannot totally control the transmission and receipt of Electronic Documents
nor the Contractor’s means of reproduction of such documents, the Owner and

EJCDC® C-200, Instructions to Bidders for Construction Contract.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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Engineer cannot and do not guarantee that Electronic Documents and reproductions
prepared from those versions are identical in every manner to the paper copies.

B. Unless otherwise stated in the Bidding Documents, the Bidder may use and rely upon
complete sets of Electronic Documents of the Bidding Documents, described in
Paragraph 2.06.A above. However, Bidder assumes all risks associated with differences
arising from transmission/receipt of Electronic Documents versions of Bidding Documents
and reproductions prepared from those versions and, further, assumes all risks, costs, and
responsibility associated with use of the Electronic Documents versions to derive information
that is not explicitly contained in printed paper versions of the documents, and for Bidder’s
reliance upon such derived information.

ARTICLE 3—QUALIFICATIONS OF BIDDERS

3.01

3.02

3.03

To demonstrate Bidder’s qualifications to perform the Work, after submitting its Bid and within 7
days of Owner’s request, Bidder must submit the following information:

A.  Written evidence establishing its qualifications such as financial data, previous experience,
and present commitments.

B. A written statement that Bidder is authorized to do business in the state where the Project
is located, or a written certification that Bidder will obtain such authority prior to the
Effective Date of the Contract.

C. Bidder’s state or other contractor license number, if applicable.
D. Subcontractor and Supplier qualification information.
E. Other required information regarding qualifications.

A Bidder’s failure to submit required qualification information within the times indicated may
disqualify Bidder from receiving an award of the Contract.

No requirement in this Article 3 to submit information will prejudice the right of Owner to seek
additional pertinent information regarding Bidder’s qualifications.

ARTICLE 4—PRE-BID CONFERENCE

4.01

4.02

4.03

A mandatory pre-bid conference will be held at the time and location indicated in the
Advertisement or invitation to bid. Representatives of Owner and Engineer will be present to
discuss the Project

Participation in the pre-bid conference will be made available online through Zoom. Contact the
Issuing Office to obtain information to participate through Zoom.

Information presented at the pre-Bid conference does not alter the Contract Documents. Owner
will issue Addenda to make any changes to the Contract Documents that result from discussions

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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at the pre-Bid conference. Information presented, and statements made at the pre-bid
conference will not be binding or legally effective unless incorporated in an Addendum.

ARTICLE 5—SITE AND OTHER AREAS; EXISTING SITE CONDITIONS; EXAMINATION OF SITE; OWNER’S
SAFETY PROGRAM; OTHER WORK AT THE SITE

5.01

5.02

5.03

Site and Other Areas

A.

The Site is identified in the Bidding Documents. By definition, the Site includes rights-of-way,
easements, and other lands furnished by Owner for the use of the Contractor. Any additional
lands required for temporary construction facilities, construction equipment, or storage of
materials and equipment, and any access needed for such additional lands, are to be
obtained and paid for by Contractor.

Existing Site Conditions

A.

Subsurface and Physical Conditions; Hazardous Environmental Conditions

The Supplementary Conditions identify the following regarding existing conditions at or
adjacent to the Site:

a. Those reports of explorations and tests of subsurface conditions at or adjacent to
the Site that contain Technical Data.

b. Those drawings known to Owner of existing physical conditions at or adjacent to
the Site, including those drawings depicting existing surface or subsurface
structures at or adjacent to the Site (except Underground Facilities), that contain
Technical Data.

c. Reports and drawings known to Owner relating to Hazardous Environmental
Conditions that have been identified at or adjacent to the Site.

d. Technical Data contained in such reports and drawings.

Owner will make copies of reports and drawings referenced above available to any
Bidder on request. These reports and drawings are not part of the Contract Documents,
but the Technical Data contained therein upon whose accuracy Bidder is entitled to rely,
as provided in the General Conditions, has been identified and established in the
Supplementary Conditions. Bidder is responsible for any interpretation or conclusion
Bidder draws from any Technical Data or any other data, interpretations, opinions, or
information contained in such reports or shown or indicated in such drawings.

If the Supplementary Conditions do not identify Technical Data, the default definition of
Technical Data set forth in Article 1 of the General Conditions will apply.

Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05 of the General Conditions, and not in the drawings referred to in
Paragraph 5.02.A of these Instructions to Bidders. Information and data regarding the
presence or location of Underground Facilities are not intended to be categorized, identified,
or defined as Technical Data.

Other Site-related Documents

A.

No other Site-related documents are available.

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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5.04  Site Visit and Testing by Bidders

A.

Bidder is required to visit the Site and conduct a thorough visual examination of the Site and
adjacent areas. During the visit the Bidder must not disturb any ongoing operations at the
Site.

A Site visit is scheduled following the pre-bid conference. Maps to the Site will be available
at the pre-Bid conference.

Bidders visiting the Site are required to arrange their own transportation to the Site.

Bidder is not required to conduct any subsurface testing, or exhaustive investigations of Site
conditions.

On request, and to the extent Owner has control over the Site, and schedule permitting, the
Owner will provide Bidder general access to the Site to conduct such additional
examinations, investigations, explorations, tests, and studies as Bidder deems necessary for
preparing and submitting a successful Bid. Owner will not have any obligation to grant such
access if doing so is not practical because of existing operations, security or safety concerns,
or restraints on Owner’s authority regarding the Site. Bidder is responsible for establishing
access needed to reach specific selected test sites.

Bidder must comply with all applicable Laws and Regulations regarding excavation and
location of utilities, obtain all permits, and comply with all terms and conditions established
by Owner or by property owners or other entities controlling the Site with respect to
schedule, access, existing operations, security, liability insurance, and applicable safety
programs.

Bidder must fill all holes and clean up and restore the Site to its former condition upon
completion of such explorations, investigations, tests, and studies.

5.05 Owner’s Safety Program

A.

Site visits and work at the Site may be governed by an Owner safety program. If an Owner
safety program exists, it will be noted in the Supplementary Conditions.

5.06  Other Work at the Site

A.

Reference is made to Article 8 of the Supplementary Conditions for the identification of the
general nature of other work of which Owner is aware (if any) that is to be performed at the
Site by Owner or others (such as utilities and other prime contractors) and relates to the
Work contemplated by these Bidding Documents. If Owner is party to a written contract for
such other work, then on request, Owner will provide to each Bidder access to examine such
contracts (other than portions thereof related to price and other confidential matters), if any.

ARTICLE 6—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

6.01  Express Representations and Certifications in Bid Form, Agreement

A.

The Bid Form that each Bidder will submit contains express representations regarding the
Bidder’s examination of Project documentation, Site visit, and preparation of the Bid, and
certifications regarding lack of collusion or fraud in connection with the Bid. Bidder should
review these representations and certifications and assure that Bidder can make the
representations and certifications in good faith, before executing and submitting its Bid.

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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B. If Bidder is awarded the Contract, Bidder (as Contractor) will make similar express
representations and certifications when it executes the Agreement.

ARTICLE 7—INTERPRETATIONS AND ADDENDA

7.01

7.02

7.03

7.04

Owner on its own initiative may issue Addenda to clarify, correct, supplement, or change the
Bidding Documents.

Bidder shall submit all questions about the meaning or intent of the Bidding Documents to
Engineer in writing. Contact information and submittal procedures for such questions are as
follows:

A. Submitto Riley Vane atriley.v@jonesanddemille.com,

Allison O’Neal at allison.on@jonesanddemille.com,

Jerry Postema at jerryp@hildalecity.com,

Nathan Fischer at nathanf@hildalecity.com,

Interpretations or clarifications considered necessary by Engineer in response to such questions
will be issued by Addenda delivered to all registered plan holders. Questions received less than
seven days prior to the date for opening of Bids may not be answered.

Only responses set forth in an Addendum will be binding. Oral and other interpretations or
clarifications will be without legal effect. Responses to questions are not part of the Contract
Documents unless set forth in an Addendum that expressly modifies or supplements the Contract
Documents.

ARTICLE 8—BID SECURITY

8.01

8.02

8.03

A Bid must be accompanied by Bid security made payable to Owner in an amount of 10 percent
of Bidder’s maximum Bid price (determined by adding the base bid and all alternates) and in the
form of a Bid bond issued by a surety meeting the requirements of Paragraph 6.01 of the General
Conditions. Such Bid bond will be issued in the form included in the Bidding Documents.

The Bid security of the apparent Successful Bidder will be retained until Owner awards the
contract to such Bidder, and such Bidder has executed the Contract, furnished the required
Contract security, and met the other conditions of the Notice of Award, whereupon the Bid
security will be released. If the Successful Bidder fails to execute and deliver the Contract and
furnish the required Contract security within 45 14 days after the Notice of Award, Owner may
consider Bidder to be in default, annul the Notice of Award, and the Bid security of that Bidder
will be forfeited, in whole in the case of a penal sum bid bond, and to the extent of Owner’s
damages in the case of a damages-form bond. Such forfeiture will be Owner’s exclusive remedy if
Bidder defaults.

The Bid security of other Bidders that Owner believes to have a reasonable chance of receiving
the award may be retained by Owner until the earlier of 7 days after the Effective Date of the
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8.04

Contract or 61 days after the Bid opening, whereupon Bid security furnished by such Bidders will
be released.

Bid security of other Bidders that Owner believes do not have a reasonable chance of receiving
the award will be released within 7 days after the Bid opening.

ARTICLE 9—CONTRACT TIMES

9.01

9.02
9.03

The number of days within which, or the dates by which, the Work is to be (a) substantially
completed and (b) ready for final payment, and (c) Milestones (if any) are to be achieved, are set
forth in the Agreement.

Deleted.

Provisions for liquidated damages, if any, for failure to timely attain a Milestone, Substantial
Completion, or completion of the Work in readiness for final payment, are set forth in the
Agreement.

ARTICLE 10—SUBSTITUTE AND “OR EQUAL” ITEMS

10.01
10.02

10.03

Deleted.

The Contract for the Work, as awarded, will be on the basis of materials and equipment specified
or described in the Bidding Documents, and those “or-equal” or substitute or materials and
equipment subsequently approved by Engineer prior to the submittal of Bids and identified by
Addendum. No item of material or equipment will be considered by Engineer as an “or-equal” or
substitute unless written request for approval has been submitted by Bidder and has been
received by Engineer within 10 days of the issuance of the Advertisement for Bids or invitation to
Bidders. Each such request must comply with the requirements of Paragraphs 7.05 and 7.06 of
the General Conditions, and the review of the request will be governed by the principles in those
paragraphs. The burden of proof of the merit of the proposed item is upon Bidder. Engineer’s
decision of approval or disapproval of a proposed item will be final. If Engineer approves any such
proposed item, such approval will be set forth in an Addendum issued to all registered Bidders.
Bidders cannot rely upon approvals made in any other manner.

All prices that Bidder sets forth in its Bid will be based on the presumption that the Contractor will
furnish the materials and equipment specified or described in the Bidding Documents, as
supplemented by Addenda. Any assumptions regarding the possibility of post-Bid approvals of
“or-equal” or substitution requests are made at Bidder’s sole risk.

ARTICLE 11—SUBCONTRACTORS, SUPPLIERS, AND OTHERS

11.01
11.02

11.03

Deleted.

The apparent Successful Bidder, and any other Bidder so requested, must submit to Owner a list
of the Subcontractors or Suppliers proposed for the following portions of the Work within five
days after Bid opening:

A. Major categories of the Work which exceed 5 percent of the bid amount.

If requested by Owner, such list must be accompanied by an experience statement with pertinent
information regarding similar projects and other evidence of qualification for each such
Subcontractor or Supplier. If Owner or Engineer, after due investigation, has reasonable objection
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11.04

11.05

to any proposed Subcontractor or Supplier, Owner may, before the Notice of Award is given,
request apparent Successful Bidder to submit an acceptable substitute, in which case apparent
Successful Bidder will submit a substitute, Bidder’s Bid price will be increased (or decreased) by
the difference in cost occasioned by such substitution, and Owner may consider such price
adjustment in evaluating Bids and making the Contract award.

If apparent Successful Bidder declines to make any such substitution, Owner may award the
Contract to the next lowest Bidder that proposes to use acceptable Subcontractors and Suppliers.
Declining to make requested substitutions will constitute grounds for forfeiture of the Bid security
of any Bidder. Any Subcontractor or Supplier, so listed and against which Owner or Engineer
makes no written objection prior to the giving of the Notice of Award will be deemed acceptable
to Owner and Engineer subject to subsequent revocation of such acceptance as provided in
Paragraph 7.07 of the General Conditions.

The Contractor shall not award work to Subcontractors in excess of the limits stated in the
Supplementary Conditions.

ARTICLE 12—PREPARATION OF BID

12.01

12.02

12.03

12.04

12.05

12.06

The Bid Form is included with the Bidding Documents.

A. All blanks on the Bid Form must be completed in ink and the Bid Form signed in ink. Erasures
or alterations must be initialed in ink by the person signing the Bid Form. A Bid price must be
indicated for each section, bid item, alternate, adjustment unit price item, and unit price item
listed therein.

B. If the Bid Form expressly indicates that submitting pricing on a specific alternate item is
optional, and Bidder elects to not furnish pricing for such optional alternate item, then Bidder
may enter the words “No Bid” or “Not Applicable.”

If Bidder has obtained the Bidding Documents as Electronic Documents, then Bidder shall prepare
its Bid on a paper copy of the Bid Form printed from the Electronic Documents version of the
Bidding Documents. The printed copy of the Bid Form must be clearly legible, printed on 8% inch
by 11-inch paper and as closely identical in appearance to the Electronic Document version of the
Bid Form as may be practical. The Owner reserves the right to accept Bid Forms which nominally
vary in appearance from the original paper version of the Bid Form, providing that all required
information and submittals are included with the Bid.

A Bid by a corporation must be executed in the corporate name by a corporate officer (whose title
must appear under the signature), accompanied by evidence of authority to sign. The corporate
address and state of incorporation must be shown.

A Bid by a partnership must be executed in the partnership name and signed by a partner (whose
title must appear under the signature), accompanied by evidence of authority to sign. The official
address of the partnership must be shown.

A Bid by a limited liability company must be executed in the name of the firm by a member or
other authorized person and accompanied by evidence of authority to sign. The state of formation
of the firm and the official address of the firm must be shown.

A Bid by an individual must show the Bidder’s name and official address.

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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12.07

12.08

12.09

12.10

12.11

12.12

A Bid by a joint venture must be executed by an authorized representative of each joint ventures
in the manner indicated on the Bid Form. The joint venture must have been formally established
prior to submittal of a Bid, and the official address of the joint venture must be shown.

All names must be printed in ink below the signatures.

The Bid must contain an acknowledgment of receipt of all Addenda, the numbers of which must
be filled in on the Bid Form.

Postal and e-mail addresses and telephone number for communications regarding the Bid must
be shown.

The Bid must contain evidence of Bidder’s authority to do business in the state where the Project
is located, or Bidder must certify in writing that it will obtain such authority within the time for
acceptance of Bids and attach such certification to the Bid.

If Bidder is required to be licensed to submit a Bid or perform the Work in the state where the
Project is located, the Bid must contain evidence of Bidder’s licensure, or Bidder must certify in
writing that it will obtain such licensure within the time for acceptance of Bids and attach such
certification to the Bid. Bidder’s state contractor license number, if any, must also be shown on
the Bid Form.

ARTICLE 13—BASIS OF BID

13.01
13.02
13.03
13.04
13.05

13.06

Lump Sum - Deleted

Base Bid with Alternates - Deleted
Sectional Bids - Deleted
Cost-Plus-Fee Bids - Deleted

Unit Price

A. Bidders must submit a Bid on a unit price basis for each item of Work listed in the unit price
section of the Bid Form.

B. The “Bid Price” (sometimes referred to as the extended price) for each unit price Bid item
will be the product of the “Estimated Quantity”, which Owner or its representative has set
forth in the Bid Form, for the item and the corresponding “Bid Unit Price” offered by the
Bidder. The total of all unit price Bid items will be the sum of these “Bid Prices”; such total
will be used by Owner for Bid comparison purposes. The final quantities and Contract Price
will be determined in accordance with Paragraph 13.03 of the General Conditions.

C. Discrepancies between the multiplication of units of Work and unit prices will be resolved in
favor of the unit prices. Discrepancies between the indicated sum of any column of figures
and the correct sum thereof will be resolved in favor of the correct sum.

D. The project has been divided into separate schedules for convenience of keeping track of the
Work items. Only one contract will be awarded.

Allowances

A. For cash allowances the Bid price must include such amounts as the Bidder deems proper for
Contractor's overhead, costs, profit, and other expenses on account of cash allowances, if

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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13.07

any, named in the Contract Documents, in accordance with Paragraph 13.02.B of the General
Conditions.

Price-Plus-Time Bids - Deleted

ARTICLE 14—SUBMITTAL OF BID

14.02

14.03

} - An unbound copy of the Bid Form is to be completed and submitted with the
Bid security and the other documents required to be submitted under the terms of Article 2 of
the Bid Form.

A Bid must be received no later than the date and time prescribed and at the place indicated in
the Advertisement or invitation to bid and must be enclosed in a plainly marked package with the
Project title, and, if applicable, the designated portion of the Project for which the Bid is
submitted, the name and address of Bidder, and must be accompanied by the Bid security and
other required documents.

A. If aBidis sent by mail or other delivery system, the sealed envelope containing the Bid must
be enclosed in a separate package plainly marked on the outside with the notation “BID
ENCLOSED.” A mailed Bid must be addressed to the location designated in the
Advertisement.

Bids received after the date and time prescribed for the opening of bids, or not submitted at the
correct location or in the designated manner, will not be accepted and will be returned to the
Bidder unopened.

ARTICLE 15—MODIFICATION AND WITHDRAWAL OF BID

15.01

15.02

15.03

An unopened Bid may be withdrawn by an appropriate document duly executed in the same
manner that a Bid must be executed and delivered to the place where Bids are to be submitted
prior to the date and time for the opening of Bids. Upon receipt of such notice, the unopened Bid
will be returned to the Bidder.

If a Bidder wishes to modify its Bid prior to Bid opening, Bidder must withdraw its initial Bid in the
manner specified in Paragraph 15.01 and submit a new Bid prior to the date and time for the
opening of Bids.

If within 24 hours after Bids are opened any Bidder files a duly signed written notice with Owner
and promptly thereafter demonstrates to the reasonable satisfaction of Owner that there was a
material and substantial mistake in the preparation of its Bid, the Bidder may withdraw its Bid,
and the Bid security will be returned. Thereafter, if the Work is rebid, the Bidder will be
disqualified from further bidding on the Work.

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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ARTICLE 16—OPENING OF BIDS

16.01

Bids will be opened at the time and place indicated in the advertisement or invitation to bid and,
unless obviously non-responsive, read aloud publicly. An abstract of the amounts of the base Bids
and major alternates, if any, will be made available to Bidders after the opening of Bids.

ARTICLE 17—BIDS TO REMAIN SUBJECT TO ACCEPTANCE

17.01

All Bids will remain subject to acceptance for the period of time stated in the Bid Form, but Owner
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this
period.

ARTICLE 18—EVALUATION OF BIDS AND AWARD OF CONTRACT

18.01

18.02

18.03

18.04

18.05

18.06

Owner reserves the right to reject any or all Bids, including without limitation, nonconforming,
nonresponsive, unbalanced, or conditional Bids. Owner also reserves the right to waive all minor
Bid informalities not involving price, time, or changes in the Work.

Owner will reject the Bid of any Bidder that Owner finds, after reasonable inquiry and evaluation,
to not be responsible.

If Bidder purports to add terms or conditions to its Bid, takes exception to any provision of the
Bidding Documents, or attempts to alter the contents of the Contract Documents for purposes of
the Bid, whether in the Bid itself or in a separate communication to Owner or Engineer, then
Owner will reject the Bid as nonresponsive.

If Owner awards the contract for the Work, such award will be to the responsible Bidder
submitting the lowest responsive Bid.

Evaluation of Bids

A. In evaluating Bids, Owner will consider whether the Bids comply with the prescribed
requirements, and such alternates, unit prices, and other data, as may be requested in the
Bid Form or prior to the Notice of Award.

B. Deleted.

C. For the determination of the apparent low Bidder when unit price bids are submitted, Bids
will be compared on the basis of the total of the products of the estimated quantity of each
item and unit price Bid for that item, together with any lump sum items.

D. Deleted.

E. Deleted. If the lowest acceptable Bid exceeds the amount of funds available to finance the
Contract including reasonable contingencies, the Owner may reject the Bids or may award
portions of project as the budget allows. Bids will be evaluated based on the Work that is
awarded.

In evaluating whether a Bidder is responsible, Owner will consider the qualifications of the Bidder
and may consider the qualifications and experience of Subcontractors and Suppliers proposed for
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18.07

those portions of the Work for which the identity of Subcontractors and Suppliers must be
submitted as provided in the Bidding Documents.

A. In order to be considered qualified for the Project, the Bidder shall have successfully
constructed at least two similar sized water well projects within the past five years. Use
Document 00 45 14 — Qualifications Statement to document similar past project experience
and submit with Bid.

Owner may conduct such investigations as Owner deems necessary to establish the responsibility,
qualifications, and financial ability of Bidders and any proposed Subcontractors or Suppliers.

ARTICLE 19—BONDS AND INSURANCE

19.01

19.02

Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets
forth Owner’s requirements as to performance and payment bonds, other required bonds (if any),
and insurance. When the Successful Bidder delivers the executed Agreement to Owner, it must
be accompanied by required bonds and insurance documentation.

Article 8, Bid Security, of these Instructions, addresses any requirements for providing bid bonds
as part of the bidding process.

ARTICLE 20—SIGNING OF AGREEMENT

20.01

When Owner issues a Notice of Award to the Successful Bidder, it will be accompanied by the
unexecuted counterparts of the Agreement along with the other Contract Documents as
identified in the Agreement. Within 45 14 days thereafter, Successful Bidder must execute and
deliver the required number of counterparts of the Agreement and any bonds and insurance
documentation required to be delivered by the Contract Documents to Owner. Within 10 days
thereafter, Owner will deliver one fully executed counterpart of the Agreement to Successful
Bidder, together with printed and electronic copies of the Contract Documents as stated in
Paragraph 2.02 of the General Conditions.

EJCDC® C-200, Instructions to Bidders for Construction Contract.
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DOCUMENT 00 41 11
BID FORM FOR CONSTRUCTION CONTRACT

PROJECT: NO. 25 AND NO. 26 RAW WATER WELL DRILLING.

The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to
Bidders, the General Conditions, and the Supplementary Conditions.

ARTICLE 1—OWNER AND BIDDER

101 T

his Bid is submitted to: Town of Colorado City, located at 25 South Central Street, Colorado City,

Arizona 86021.

102 T

he undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement

with Owner in the form included in the Bidding Documents to perform all Work as specified or
indicated in the Bidding Documents for the prices and within the times indicated in this Bid and
in accordance with the other terms and conditions of the Bidding Documents.

ARTICLE 2—ATTACHMENTS TO THIS BID

201 T

he following documents are submitted with and made a condition of this Bid:

A. Required Bid security.

B.

Evidence of authority to do business in the state of the Project; or a written covenant to obtain
such authority within the time for acceptance of Bids.

Contractor’s license number as evidence of Bidder’s State Contractor’s License or a covenant
by Bidder to obtain said license within the time for acceptance of Bids.

Required Bidder qualification information as indicated in Article 3 of the Instructions to
Bidders.

ARTICLE 3—BASIS OF BID—LUMP SUM BID AND UNIT PRICES

3.01 Unit Price Bids

A

. Bidder will perform the following Work at the indicated unit prices:

EJCDC® C-410, Bid Form for Construction Contract.
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SCHEDULE 1 - Well No. 25

Estimated Bid Unit

Item Description Unit Quantity Price Bid Price
1-1 | Mobilization L.S. 1 XXX
1-2 Drill Minimum 18.25-Inch Diameter LF. 40

Surface Casing Borehole

Furnish and Install Minimum 14-Inch
1-3 | Diameter Surface Casing LI “)

Furnish and Install Well Seal for

1-4 | Surface L.F. 40
Casing

15 Drill 12.25-Inch Diameter Production LF. 580
Borehole

16 Geophysical Logging of Production LF. 620
Borehole

1.7 | Furnish and Install Nominal 8-Inch L.F. 511

Diameter Steel Production Casing

Furnish and Install Nominal 8-Inch
-8 Diameter Louvered Well Screen L.F. 100

1-9 | Furnish and Install Filter Pack C.F. 100
1-10 | Furnish and Install Bentonite Plugs L.S. 1 XXX
1-11 Furnlshland Insj(all Well Seal for CF. 230
Production Casing
1-12 | Well Development with Drill Rig Hourly 80
1-13 Furnls_h, Insta_ll and Remove Test LS. 1 XXX
Pumping Equipment
1-14 Eevelgpment Pumping and Test Hourly 80
umping
1-15 | Disinfect Well L.S. 1 XXX
1-16 | Standby Time Hourly 8
1-17 | Rig Time/Additional Work Hourly 8

Schedule 1 - Subtotal

(Remainder of page intentionally left blank.)
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SCHEDULE 2 - Well No. 26

Estimated Bid Unit

. Item Description Unit Quantity Price Bid Price
2-1 Mobilization L.S. 1 XXX
2.2 Drill Minimum 18.25-Inch Diameter LF. 20

Surface Casing Borehole

Furnish and Install Minimum 14-Inch
23 Diameter Surface Casing S e

Furnish and Install Well Seal for

2-4 | Surface L.F. 20
Casing

2.5 Drill 12.25-Inch Diameter Production LE. 150
Borehole

2.6 Geophysical Logging of Production LE 170
Borehole

5.7 Furnish and Install Nominal 8-Inch LE. 120

Diameter Steel Production Casing

Furnish and Install Nominal 8-Inch
2-8 | Diameter Louvered Well Screen L.F. 40

2.9 Furnlsh_ and Install Filter Pack and C.F. 50
Bentonite Plugs

2-10 | Furnish and Install Bentonite Plugs L.S. 1 XXX
211 Furnishland Insj(all Well Seal for CF. 40

Production Casing
2-12 | Well Development with Drill Rig Hourly 80

Furnish, Install and Remove Test

2-13 : . L.S. 1 XXX
Pumping Equipment
214 Eevelgpment Pumping and Test Hourly 80
umping
2-15 | Disinfect Well L.S. 1 XXX
2-16 | Standby Time Hourly
217 Furnish and Install Filter Pack and CE. 50

Bentonite Plugs

Schedule 2 - Subtotal

Total Base Bid Price (Schedules 1 & 2)
ADDITIVE ALTERNATIVE NO. 1 - Well No. 25

A1-1 Downhole Video Camera Inspection L.F. 610
A1-2 | Plug and Abandon Borehole CF. 1 PO O N VP
Additive Alternate No. 1 - Subtotal

ADDITIVE ALTERNATIVE NO. 2 - Well No. 26
A2-1 Downhole Video Camera Inspection L.F. 160

A2-2 | Plug and Abandon Borehole C.F. 1 POTOT INCTUPE
Additive Alternate No. 2 - Subtotal
Total Bid Price
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ARTICLE 4—BASIS OF BID—COST-PLUS FEE - DELETED
ARTICLE 5—PRICE-PLUS-TIME BID - DELETED
ARTICLE 6—TIME OF COMPLETION

6.01  Bidder agrees that the Work will be substantially complete and will be completed and ready for
final payment in accordance with Paragraph 15.06 of the General Conditions on or before the
dates or within the number of calendar days indicated in the Agreement.

6.02 Deleted.

6.03 Deleted.

6.04  Bidder accepts the provisions of the Agreement as to liquidated damages.

ARTICLE 7—BIDDER’S ACKNOWLEDGEMENTS: ACCEPTANCE PERIOD, INSTRUCTIONS, AND RECEIPT OF
ADDENDA

7.01  Bid Acceptance Period

A. This Bid will remain subject to acceptance for 60 days after the Bid opening, or for such longer
period of time that Bidder may agree to in writing upon request of Owner.

7.02  Instructions to Bidders

A. Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without
limitation those dealing with the disposition of Bid security.

7.03  Receipt of Addenda
A. Bidder hereby acknowledges receipt of the following Addenda:

Addendum Number Addendum Date

ARTICLE 8—BIDDER’S REPRESENTATIONS AND CERTIFICATIONS

8.01 Bidder’s Representations
A. In submitting this Bid, Bidder represents the following:
1. Bidder has examined and carefully studied the Bidding Documents, including Addenda.

2. Bidder has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

3. Bidder is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

4. Bidder has carefully studied the reports of explorations and tests of subsurface conditions
at or adjacent to the Site and the drawings of physical conditions relating to existing
surface or subsurface structures at the Site that have been identified in the

EJCDC® C-410, Bid Form for Construction Contract.
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10.

11.

Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

Bidder has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

Bidder has considered the information known to Bidder itself; information commonly
known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Bidding Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b)the means, methods, techniques, sequences, and
procedures of construction to be employed by Bidder, if selected as Contractor; and
(c) Bidder’s (Contractor’s) safety precautions and programs.

Based on the information and observations referred to in the preceding paragraph, Bidder
agrees that no further examinations, investigations, explorations, tests, studies, or data
are necessary for the performance of the Work at the Contract Price, within the Contract
Times, and in accordance with the other terms and conditions of the Contract.

Bidder is aware of the general nature of work to be performed by Owner and others at
the Site that relates to the Work as indicated in the Bidding Documents.

Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Bidding Documents, and of discrepancies
between Site conditions and the Contract Documents, and the written resolution thereof
by Engineer is acceptable to Contractor.

The Bidding Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

The submission of this Bid constitutes an incontrovertible representation by Bidder that
without exception the Bid and all prices in the Bid are premised upon performing and
furnishing the Work required by the Bidding Documents.

8.02  Bidder’s Certifications

A. The Bidder certifies the following:

1.

This Bid is genuine and not made in the interest of or on behalf of any undisclosed
individual or entity and is not submitted in conformity with any collusive agreement or
rules of any group, association, organization, or corporation.

Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false
or sham Bid.

Bidder has not solicited or induced any individual or entity to refrain from bidding.

Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in
competing for the Contract. For the purposes of this Paragraph 8.02.A:

a. Corrupt practice means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process.
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b. Fraudulent practice means an intentional misrepresentation of facts made (a) to
influence the bidding process to the detriment of Owner, (b) to establish bid prices at
artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and
open competition.

c. Collusive practice means a scheme or arrangement between two or more Bidders,
with or without the knowledge of Owner, a purpose of which is to establish bid prices
at artificial, non-competitive levels.

d. Coercive practice means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in the bidding process or
affect the execution of the Contract.

(Remainder of page intentionally left blank.)
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BIDDER hereby submits this Bid as set forth above:

Bidder:
(typed or printed name of organization)
By:
(individual’s signature)

Name:

(typed or printed)
Title:

(typed or printed)
Date:

(typed or printed)

If Bidder is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.

Attest:
(individual’s signature)
Name:
(typed or printed)
Title:
(typed or printed)
Date:
(typed or printed)
Address for giving notices:
Bidder’s Contact:
Name:
(typed or printed)
Title:
(typed or printed)
Phone:
Email:
Address:

Bidder’s Contractor License No.: {ifapplicable}
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DOCUMENT 00 43 13.11
BID BOND (PENAL SUM FORM)

Bidder Surety
Name: Name:
Address (principal place of business): Address (principal place of business):
Owner Bid
Name: Town of Colorado City Project (name and location):
Address (principal place of business): No. 25 and No. 26 Raw Water Well Drilling
25 South Central Street, Colorado City, Arizona Colorado City, Arizona.
86021
Bid Due Date:
Bond
Penal Sum:

Date of Bond:

Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth in this Bid Bond,
do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.

Bidder Surety
(Full formal name of Bidder) (Full formal name of Surety) (corporate seal)
By: By:
(Signature) (Signature) (Attach Power of Attorney)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:
Attest: Attest:
(Signature) (Signature)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:

Notes: (1) Note: Addresses are to be used for giving any required notice. (2) Provide execution by any additional parties, such as
joint venturers, if necessary.
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10.

11.

Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors,
and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of this Bond.
Payment of the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum under
the terms of this Bond will be Owner’s sole and exclusive remedy upon default of Bidder.

Default of Bidder occurs upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by
the Bidding Documents and any performance and payment bonds required by the Bidding Documents.

This obligation will be null and void if:

3.1. Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents
(or any extension thereof agreed to in writing by Owner) the executed Agreement required by the
Bidding Documents and any performance and payment bonds required by the Bidding Documents, or

3.2. All Bids are rejected by Owner, or

3.3. Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents
(or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety
when required by Paragraph 5 hereof).

Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with
reasonable promptness, identifying this Bond and the Project and including a statement of the amount
due.

Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice
of Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award
including extensions does not in the aggregate exceed 120 days from the Bid due date without Surety’s
written consent.

No suit or action will be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety, and in no case later than one year after
the Bid due date.

Any suit or action under this Bond will be commenced only in a court of competent jurisdiction located in
the state in which the Project is located.

Notices required hereunder must be in writing and sent to Bidder and Surety at their respective addresses
shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by
United States Postal Service registered or certified mail, return receipt requested, postage pre-paid, and
will be deemed to be effective upon receipt by the party concerned.

Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the
authority of the officer, agent, or representative who executed this Bond on behalf of Surety to execute,
seal, and deliver such Bond and bind the Surety thereby.

This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of
any applicable statute that has been omitted from this Bond will be deemed to be included herein as if set
forth at length. If any provision of this Bond conflicts with any applicable statute, then the provision of said
statute governs and the remainder of this Bond that is not in conflict therewith continues in full force and
effect.

The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.
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DOCUMENT 00 45 13
BIDDER’S QUALIFICATIONS

1.1 SUMMARY

A.

The Owner intends to award the Contract for the Work described by the
Contract Documents to a sufficiently experienced, responsible, financially
capable and qualified Bidder in consideration of all factors judged to be in
the best interest of the Owner.

Minimum bidder qualifications requirements are specified herein.

The Owner and Engineer will evaluate the submitted Bidder’s Qualifications
Statement using their best judgment, as well as other information as may
be discovered by the Owner or Engineer pertaining to the Bidder’s
qualifications to determine if Bidder meets the minimum qualification
requirements.

1.2 BIDDER ACKNOWLEDGEMENT

A.

In the event a Bidder challenges the Award decision made by the Owner,
or any recommendation made by the Engineer, and the Owner’s decision is
upheld upon review by an appropriate review agency or court, the protesting
Bidder shall be liable for all costs and expenses incurred by the Owner and
Engineer, including attorney’s fees, as well as the costs and expenses
associated with any delay in Contract Award. Furthermore, Owner or
Engineer will not be liable to Bidder for costs or damages of any kind,
including consequential damages related to Engineer’s recommendation or
Owner’s decisions regarding Bidder's Qualifications.

Bidder's submission of a Bid for this Contract shall indicate Bidder’s
acceptance of the foregoing provision.

1.3 MINIMUM QUALIFICATIONS

A.

Colorado City

To be considered qualified, Bidder must submit satisfactory responses prior
to Award, all items listed in paragraph B and C below.

General Requirements:

1. Construction experience with demonstrated excellence and quality
in the construction of similar raw/potable water well projects.
2. Respondent and sub-contractor(s) companies are headquartered or

have a significant regional business office located in the State of
Arizona, and are registered to conduct business in the State of
Arizona.

3. That firm has the resources, including personnel and equipment to
manage, perform and finally complete the Work in the identified
Contract Time.

004513 Bidder’'s Qualifications
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Colorado City

4. Project organization structure.
5. Key personnel experience.

Specifically, in addition to the general requirements noted above, the

following minimum Bidder qualification requirements are required to be

considered for Contract Award.

1. Experience successfully constructing at least two similar sized water
well projects within the last 3 years.

The determination of what constitutes a similar project will be at the sole
discretion of the Engineer based on their professional judgment. In general,
the term “similar” as used above describes well drilling project experience
with similar contract dollar value, casing diameter, well depth and/or a
similar level of complexity (i.e., construction and at constrained sites, etc.).

The term successful as used above refers to satisfactory completion or
significant progress of at least 85 percent towards completion of a project
in accordance with the project’s Contract Documents, with quality work, in
a timely fashion and without excessive and unjustified claims and or Change
Orders. References and opinions of the owner and engineer for reference
projects, or any project completed or currently in progress by Bidder will
also be considered when determining if the project was successfully
completed or in the process of being successfully completed.

END OF DOCUMENT
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DOCUMENT 00 45 14
QUALIFICATIONS STATEMENT

ARTICLE 1—GENERAL INFORMATION

1.01 Provide contact information for the Business:

Legal Name of Business:

Corporate Office

Name: Phone number:

Title: Email address:

Business address of corporate office:

Local Office
Name: Phone number:
Title: Email address:

Business address of local office:

1.02  Provide information on the Business’s organizational structure:

Form of Business: | [ Sole Proprietorship [ Partnership [ Corporation

[ Limited Liability Company [ Joint Venture comprised of the following companies:

1.

2.

3.

Provide a separate Qualification Statement for each Joint Venturer.

Date Business was formed: State in which Business was formed:

Is this Business authorized to operate in the Project location? | [J Yes [ No [J Pending

1.03 Identify all businesses that own Business in whole or in part (25% or greater), or that are wholly
or partly (25% or greater) owned by Business:

Name of business: Affiliation:
Address:
Name of business: Affiliation:
Address:
Name of business: Affiliation:
Address:
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1.04  Provide information regarding the Business’s officers, partners, and limits of authority.

Name: Title:
Authorized to sign contracts: [ Yes [1 No Limit of Authority: | S
Name: Title:
Authorized to sign contracts: [ Yes [1 No Limit of Authority: | S
Name: Title:
Authorized to sign contracts: [ Yes [ No Limit of Authority: | S
Name: Title:

ARTICLE 2—LICENSING

2.01  Provide information regarding licensure for Business:

Name of License:

Licensing Agency:

License No: Expiration Date:

Name of License:

Licensing Agency:

License No: Expiration Date:

ARTICLE 3—DIVERSE BUSINESS CERTIFICATIONS

3.01 Provide information regarding Business’s Diverse Business Certification, if any. Provide evidence
of current certification.

Certification

Certification Certifying Agency Date

[ Disadvantaged Business Enterprise

[ Minority Business Enterprise

[ Woman-Owned Business Enterprise

[ Small Business Enterprise

[ Disabled Business Enterprise

[ Veteran-Owned Business Enterprise

[ Service-Disabled Veteran-Owned Business

[J HUBZone Business (Historically
Underutilized) Business

[ Other

] None
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ARTICLE 4—SAFETY

4.01 Provide information regarding Business’s safety organization and safety performance.

Name of Business’s Safety Officer:

Safety Certifications

Certification Name

Issuing Agency

Expiration

4.02 Provide Worker’s Compensation Insurance Experience Modification Rate (EMR), Total Recordable
Frequency Rate (TRFR) for incidents, and Total Number of Recorded Manhours (MH) for the last
3 years and the EMR, TRFR, and MH history for the last 3 years of any proposed Subcontractor(s)
that will provide Work valued at 10% or more of the Contract Price. Provide documentation of

the EMR history for Business and Subcontractor(s).

Year

Company EMR | TRFR | MH EMR | TRFR

MH

EMR

TRFR | MH

ARTICLE 5—FINANCIAL

5.01 Provide information regarding the Business’s financial stability. Provide the most recent audited
financial statement, and if such audited financial statement is not current, also provide the most

current financial statement.

Financial Institution:

Business address:

Date of Business’s most recent financial statement:

O Attached

Date of Business’s most recent audited financial statement:

O Attached

Financial indicators from the most recent financial statement

Contractor’s Current Ratio (Current Assets + Current Liabilities)

Short Term Investments) + Current Liabilities)

Contractor’s Quick Ratio ((Cash and Cash Equivalents + Accounts Receivable +
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ARTICLE 6—SURETY INFORMATION

6.01 Provide information regarding the surety company that will issue required bonds on behalf of the
Business, including but not limited to performance and payment bonds.

Surety Name:

Surety is a corporation organized and existing under the laws of the state of:

Is surety authorized to provide surety bonds in the Project location? | [0 Yes [0 No

Is surety listed in “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies” published in Department Circular 570
(as amended) by the Bureau of the Fiscal Service, U.S. Department of the Treasury?

L Yes I No

Mailing Address

(principal place of business):

Physical Address

(principal place of business):

Phone (main): Phone (claims):

ARTICLE 7—INSURANCE

7.01  Provide information regarding Business’s insurance company(s), including but not limited to its
Commercial General Liability carrier. Provide information for each provider.

Name of insurance provider, and type of policy (CLE, auto, etc.): ‘
Insurance Provider Type of Policy (Coverage Provided)

Are providers licensed or authorized to issue policies in the Project location? [IYes L1 No
Does provider have an A.M. Best Rating of A-VII or better? [IYes L1 No
Mailing Address

(principal place of business):

Physical Address
(principal place of business):

Phone (main): Phone (claims):
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ARTICLE 8—CONSTRUCTION EXPERIENCE

8.01

8.02

8.03
8.04

8.05

Provide information that will identify the overall size and capacity of the Business.

Average number of current full-time employees:

Estimate of revenue for the current year:

Estimate of revenue for the previous year:

Provide information regarding the Business’s previous contracting experience.

Years of experience with projects like the proposed project:

As a general contractor: As a joint venturer:

Has Business, or a predecessor in interest, or an affiliate identified in Paragraph 1.03:

Been disqualified as a bidder by any local, state, or federal agency within the last 5 years?
[ Yes LI No

Been barred from contracting by any local, state, or federal agency within the last 5 years?
[ Yes LI No

Been released from a bid in the past 5 years? [ Yes [ No

Defaulted on a project or failed to complete any contract awarded to it? [1 Yes [1 No

Refused to construct or refused to provide materials defined in the contract documents or in
a change order? [ Yes [ No

Been a party to any currently pending litigation or arbitration? [1 Yes [1 No

Provide full details in a separate attachment if the response to any of these questions is Yes.

List all projects currently under contract in Schedule A and provide indicated information.

List a minimum of three and a maximum of six projects completed in the last 5 years in Schedule B
and provide indicated information to demonstrate the Business’s experience with projects similar
in type and cost of construction.

In Schedule C, provide information on key individuals whom Business intends to assign to the
Project. Provide resumes for those individuals included in Schedule C. Key individuals include the
Project Manager, Project Superintendent, Quality Manager, and Safety Manager. Resumes may
be provided for Business’s key leaders as well.

ARTICLE 9—REQUIRED ATTACHMENTS

9.01

Provide the following information with the Statement of Qualifications:

A. If Business is a Joint Venture, separate Qualifications Statements for each Joint Venturer, as
required in Paragraph 1.02.

Diverse Business Certifications if required by Paragraph 3.01.
Certification of Business’s safety performance if required by Paragraph 4.02.

Financial statements as required by Paragraph 5.01.

m O O W

Attachments providing additional information as required by Paragraph 8.02.
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Schedule A (Current Projects) as required by Paragraph 8.03.
G. Schedule B (Previous Experience with Similar Projects) as required by Paragraph 8.04.

H. Schedule C (Key Individuals) and resumes for the key individuals listed, as required by
Paragraph 8.05.

I.  Additional items as pertinent.

This Statement of Qualifications is offered by:

Business:
(typed or printed name of organization)
By:
(individual’s signature)

Name:

(typed or printed)
Title:

(typed or printed)
Date:

(date signed)

(If Business is a corporation, a partnership, or a joint venture, attach evidence of authority to sign.)

Attest:
(individual’s signature)

Name:

(typed or printed)
Title:

(typed or printed)
Address for giving notices:
Designated Representative:
Name:

(typed or printed)
Title:

(typed or printed)
Address:
Phone:
Email:
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Schedule A—Current Projects

DOCUMENT 00 45 14A
QUALIFICATIONS STATEMENT

Name of Organization

Project Owner

‘ Project Name ‘

General Description of P

roject

Project Cost

‘ Date Project

|

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

Project Owner

‘ Project Name ‘

General Description of Project ‘

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

Project Owner

‘ Project Name ‘

General Description of Project ‘

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

EJCDC® C-451, Qualifications Statement—Schedule A—Previous Experience with Similar Projects.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.

Pagelof1




Schedule B—Previous Experience with Similar Projects

DOCUMENT 00 45 14B
QUALIFICATIONS STATEMENT

Name of Organization

Project Owner

‘ Project Name ‘

General Description of P

roject

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

Project Owner

‘ Project Name ‘

General Description of Project ‘

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

Project Owner

‘ Project Name ‘

General Description of Project ‘

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager
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Schedule B—Previous Experience with Similar Projects

DOCUMENT 00 45 14B
QUALIFICATIONS STATEMENT

Name of Organization

Project Owner

‘ Project Name ‘

General Description of P

roject

Project Cost

‘ Date Project

|

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

Project Owner

‘ Project Name ‘

General Description of P

roject ‘

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager

Project Owner

‘ Project Name ‘

General Description of P

roject ‘

Project Cost

‘ Date Project

Key Project Personnel

Project Manager

Project Superintendent

Safety Manager

Quality Control Manager

Name

Reference Contact Information (listing names indicates approval to contacting the names individuals as a reference)

Name

Title/Position

Organization

Telephone

Email

Owner

Designer

Construction Manager
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DOCUMENT 00 45 14C
QUALIFICATIONS STATEMENT

Schedule C—Key Individuals

Project Manager

Name of individual

Years of experience as project manager

Years of experience with this organization

Number of similar projects as project manager

Number of similar projects in other positions

Current Project Assignments

Name of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Name

Name

Title/Position

Title/Position

Organization

Organization

Telephone Telephone

Email Email

Project Project
Candidate’s role on Candidate’s role on
project project

Project Superintendent

Name of individual

Years of experience as project superintendent

Years of experience with this organization

Number of similar projects as project superintendent

Number of similar projects in other positions

Current Project Assignments

Name of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Name

Name

Title/Position

Title/Position

Organization

Organization

Telephone Telephone
Email Email
Project Project

Candidate’s
role on project

Candidate’s
role on project
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Safety Manager

Name of individual

Years of experience as project manager

Years of experience with this organization

Number of similar projects as project manager

Number of similar projects in other positions

Current Project Assignments

Name of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Name

Name

Title/Position

Title/Position

Organization

Organization

Telephone Telephone

Email Email

Project Project
Candidate’s role on Candidate’s role on
project project

Quality Control Manager

Name of individual

Years of experience as project superintendent

Years of experience with this organization

Number of similar projects as project superintendent

Number of similar projects in other positions

Current Project Assignments

Name of assignment

Percent of time used for
this project

Estimated project
completion date

Reference Contact Information (listing names indicates approval to contact named individuals as a reference)

Name

Name

Title/Position

Title/Position

Organization

Organization

Telephone Telephone
Email Email
Project Project

Candidate’s
role on project

Candidate’s
role on project
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SECTION 00 45 33.03
NON-SEGREGATED FACILITIES CERTIFICATION

(This form must be completed and signed by Prime Contractor and Submitted with the bid.)

U.S. Environmental Protection Agency
Certification of Non-Segregated Facilities

(Applicable to contracts, subcontracts, and agreements with applicants who are themselves performing
Federally assisted construction contracts, exceeding $10,000 which are not exempt from the provisions of
the Equal Opportunity clause.)

By the submission of this bid, the bidder, offeror, applicant, or subcontractor certifies that he does
not maintain or provide for his employees any segregated facilities at any of his establishments, and that
he does not permit his employees to perform their services at any location, under his control, where
segregated facilities are maintained. He certifies further that he will not maintain or provide for his
employees any segregated facilities at any of his establishments, and that he will not permit his employees
to perform their services at any location, under his control, where segregated facilities are maintained.
The bidder, offeror, applicant, or subcontractor agrees that a breach of this certification is a violation of
the Equal Opportunity clause in this contract. As used in this certification, the term “segregated facilities”
means any waiting rooms, work areas, restrooms and washrooms, restaurants and other eating areas, time
clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees which are segregated
by explicit directive or are in fact segregated on the basis of race, creed, color, or national original,
because of habit, local custom, or otherwise. He further agrees that (except where he has obtained
identical certifications from proposed subcontractors prior to the award of subcontracts exceeding
$10,000 which are not exempt from the provisions of the Equal Opportunity clause; that we will retain
such certifications in his files; and that he will forward the following notice to such proposed
subcontractors (except where the proposed subcontractors have submitted identical certifications for
specific time periods):

NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENT FOR
CERTIFICATION OF NON-SEGREGATED FACILITIES

A Certification of Non-segregated Facilities, as required by the May 9, 1967, order (33 F.R. 7808,
May 28, 1968) on Elimination of Segregated Facilities, by the Secretary of Labor must be submitted prior
to the award of the subcontract exceeding $10,000 which is not exempt from the provisions of the Equal
Opportunity clause. The certification may be submitted either for each subcontract or for all subcontracts
during a period (i.e., quarterly, semiannually, or annually).

Signature Date

Name and Title of Signer (Please Type)

NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.
February 2009 EPA-7 5720-4.2

Colorado City 00 45 33.03 Non-Segregated Facilities Certification
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DOCUMENT 00 45 39.16

DISADVANTAGED BUSINESS ENTERPRISE (DBE)
CERTIFICATION - SIGNATURE PAGE
FEDERAL SRF LOAN PROGRAM

The Bidder hereby certifies that the Bidder has taken the "Six Good Faith Efforts” in soliciting bids
and quotes from subcontractors for supplies, construction, equipment, and professional services and is
in compliance with 40 CFR part33 - Participation by Disadvantaged Business Enterprises in United
States Environmental Protection Agency programs which are summarized in the bid documents for
this proposed project.

BIDDER:

(Signature)

(Date)

Bidder's Name:

Address:

Phone #:

E-mail Address: (Optional)

(The above certification of the Bidder shall be filled out completely, signed, and submitted by each
Bidder and shall be a part of the Contract Documents.)

Colorado City 00 45 39.16 DBE Cert. — Signature Pg. Federal SRF Loan
No. 25 and No. 26 Raw Water Well Drilling
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DOCUMENT 00 45 46.14

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY

AND VOLUNTARY EXCLUSION
LOWER TIER COVERED TRANSACTIONS

Instructions for Certification

1

By signing and submitting this proposal, the prospective lower tier participant is
providing the certification set out below.

The certification in this clause is a material representation of fact upon which reliance
was placed when this transaction was entered into. If it is later determined that the
prospective lower tier participant knowingly rendered an erroneous certification, in
addition to other remedies available to the Federal Government the department or
agency with which this transaction originated may pursue available remedies, including
suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the
person to which this proposal is submitted if at any time the prospective lower tier
participant learns that its certification was erroneous when submitted or had become
erroneous by reason of changed circumstances.

The terms covered transaction, debarred, suspended, ineligible, lower tier covered
transaction, participant, person, primary covered transaction, principal, proposal, and
voluntarily excluded, as used in this clause, have the meaning set out in the Definitions
and Coverage sections of rules implementing Executive Order 12549. You may contact
the person to which this proposal is submitted for assistance in obtaining a copy of
those regulations.

The prospective lower tier participant agrees by submitting this proposal that, should
the proposed covered transaction be entered into, it shall not knowingly enter into any
lower tier covered transaction with a person who is proposed for debarment under 48
CFR part 9, subpart 9.4, debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

The prospective lower tier participant further agrees by submitting this proposal that it
will include this clause titled "Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction,” without
modification, in all lower tier covered transactions and in all solicitations for lower tier
covered transactions.

Colorado City 00 45 46.14 Certification Regarding Debarment
No. 25 and No. 26 Raw Water Well Drilling
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7. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that it is not proposed for debarment
under 48 CFR part 9, subpart 9.4, debarred, suspended, ineligible, or voluntarily
excluded from covered transactions, unless it knows that the certification is erroneous.
A participant may decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not required to, check the List
of Parties Excluded from Federal Procurement and Nonprocurement Programs.

8. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this
clause. The knowledge and information of a participant is not required to exceed that
which is normally possessed by a prudent person in the ordinary course of business
dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a
participant in a covered transaction knowingly enters into a lower tier covered
transaction with a person who is proposed for debarment under 48 CFR part 9, subpart
9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion--Lower Tier Covered Transactions

1 The prospective lower tier participant certifies, by submission of this proposal, that
neither it nor its principals is presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participation in this transaction by any
Federal department or agency.

2 Where the prospective lower tier participant is unable to certify to any of the statements
in this certification, such prospective participant shall attach an explanation to this
proposal.

Organization Name

Name and Title of Authorized Representative

Signature Date

Colorado City 0045 46.14 Certification Regarding Debarment
No. 25 and No. 26 Raw Water Well Drilling
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DOCUMENT 00 51 00

NOTICE OF AWARD
Date of Issuance:
Owner: Colorado City Owner’s Project No.:
Engineer: Jones & DeMille Engineering, Inc. Engineer’s Project No.:  (2212-055)
Project: No. 25 and No. 26 Raw Water Well Drilling

Contract Name: No. 25 and No. 26 Raw Water Well Drilling
Bidder:
Bidder’s Address:

You are notified that Owner has accepted your Bid dated [Date] for the above Contract, and that you
are the Successful Bidder and are awarded a Contract for:

[Describe Work, alternates, or sections of Work awarded]

The Contract Price of the awarded Contract is $S[Contract Price]. Contract Price is subject to adjustment
based on the provisions of the Contract, including but not limited to those governing changes, Unit Price
Work, and Work performed on a cost-plus-fee basis, as applicable.

3 unexecuted counterparts of the Agreement accompany this Notice of Award, and one copy of the
Contract Documents accompanies this Notice of Award, or has been transmitted or made available to
Bidder electronically.

[] Drawings will be delivered separately from the other Contract Documents.

You must comply with the following conditions precedent within 45 14 days of the date of receipt of this
Notice of Award:

1. Deliver to Owner 3 counterparts of the Agreement, signed by Bidder (as Contractor).

2. Deliver with the signed Agreement(s) the Contract security (such as required performance and
payment bonds) and insurance documentation, as specified in the Instructions to Bidders and in
the General Conditions, Articles 2 and 6.

3. Other conditions precedent (if any): Deliver preliminary schedules as specified in the General
Conditions, Article 2. [Describe other conditions that require Successful Bidder’s compliance.]

Failure to comply with these conditions within the time specified will entitle Owner to consider you in
default, annul this Notice of Award, and declare your Bid security forfeited.

Within 10 days after you comply with the above conditions, Owner will return to you one fully signed
counterpart of the Agreement, together with any additional copies of the Contract Documents as
indicated in Paragraph 2.02 of the General Conditions.

Owner: Town of Colorado City

By (signature):

Name (printed):

Title:

Copy: Engineer

EJCDC® C-510, Notice of Award.
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DOCUMENT 00 52 13.11
AGREEMENT BETWEEN OWNER AND CONTRACTOR FOR CONSTRUCTION CONTRACT
(STIPULATED PRICE)

This Agreement is by and between Town of Colorado City (“Owner”) and [name of contracting entity -
Contractor] (“Contractor”).

Terms used in this Agreement have the meanings stated in the General Conditions and the Supplementary
Conditions.

Owner and Contractor hereby agree as follows:
ARTICLE 1—WORK

1.01  Contractor shall complete all Work as specified or indicated in the Contract Documents. The Work
is generally described as follows: Drilling of two 8-inch raw water wells.

ARTICLE 2—THE PROJECT

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as
follows: No. 25 and No. 26 Raw Water Well Drilling.

ARTICLE 3—ENGINEER

3.01 The Owner has retained Jones & DeMille Engineering, Inc. (“Engineer”) to act as Owner’s
representative, assume all duties and responsibilities of Engineer, and have the rights and
authority assigned to Engineer in the Contract.

3.02 The part of the Project that pertains to the Work has been designed by the Engineer.

ARTICLE 4—CONTRACT TIMES

4.01 Time is of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness
for final payment as stated in the Contract Documents are of the essence of the Contract.

4.02  Contract Times: Days

A. The Work will be substantially complete within 50 days after the date when the Contract
Times commence to run as provided in Paragraph 4.01 of the General Conditions and
completed and ready for final payment in accordance with Paragraph 15.06 of the General
Conditions within 60 days after the date when the Contract Times commence to run.

4.03 Milestones - Deleted

4.05 Liquidated Damages

A. Contractor and Owner recognize that time is of the essence as stated in Paragraph 4.01 above
and that Owner will suffer financial and other losses if the Work is not completed and
Milestones not achieved within the Contract Times, as duly modified. The parties also

EJCDC® C-520, Agreement between Owner and Contractor for Construction Contract (Stipulated Price).
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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4.06

recognize the delays, expense, and difficulties involved in proving, in a legal or arbitration
proceeding, the actual loss suffered by Owner if the Work is not completed on time.
Accordingly, instead of requiring any such proof, Owner and Contractor agree that as
liguidated damages for delay (but not as a penalty):

1. Substantial Completion: Contractor shall pay Owner $1,000 for each day that expires after
the time (as duly adjusted pursuant to the Contract) specified above for Substantial
Completion, until the Work is substantially complete.

2. Completion of Remaining Work: After Substantial Completion, if Contractor shall neglect,
refuse, or fail to complete the remaining Work within the Contract Times (as duly adjusted
pursuant to the Contract) for completion and readiness for final payment, Contractor shall
pay Owner $750 for each day that expires after such time until the Work is completed
and ready for final payment.

If Owner recovers liquidated damages for a delay in completion by Contractor, then such
liguidated damages are Owner’s sole and exclusive remedy for such delay, and Owner is
precluded from recovering any other damages, whether actual, direct, excess, or
consequential, for such delay, except for special damages (if any) specified in this Agreement.

Special Damages - Deleted.

ARTICLE 5—CONTRACT PRICE

5.01

Owner shall pay Contractor for completion of the Work in accordance with the Contract
Documents, the amounts that follow, subject to adjustment under the Contract:

For all Work, at the prices stated in Contractor’s Bid, attached hereto as an exhibit.

ARTICLE 6—PAYMENT PROCEDURES

6.01

6.02

Submittal and Processing of Payments

A. Contractor shall submit Applications for Payment in accordance with Article 15 of the General

Conditions. Applications for Payment will be processed by Engineer as provided in the General
Conditions.

Progress Payments; Retainage

A. Owner shall make progress payments on the basis of Contractor’s Applications for Payment

en-or-abeout-the-day-of once each month during performance of the Work as provided in
Paragraph 6.02.A.1 below, provided that such Applications for Payment have been submitted
in a timely manner and otherwise meet the requirements of the Contract. All such payments
will be measured by the Schedule of Values established as provided in the General Conditions
(and in the case of Unit Price Work based on the number of units completed) or, in the event
there is no Schedule of Values, as provided elsewhere in the Contract.

1. Prior to Substantial Completion, progress payments will be made in an amount equal to
the percentage indicated below but, in each case, less the aggregate of payments
previously made and less such amounts as Owner may withhold, including but not limited
to liquidated damages, in accordance with the Contract.

a. 95 percent of the value of the Work completed (with the balance being retainage).
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1) If 50 percent or more of the Work has been completed, as determined by
Engineer, and if the character and progress of the Work have been satisfactory to
Owner and Engineer, then as long as the character and progress of the Work
remain satisfactory to Owner and Engineer, there will be no additional retainage;
and

b. 95 percent of cost of materials and equipment not incorporated in the Work (with
the balance being retainage).

B. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total
payments to Contractor to 100 percent of the Work completed, less such amounts set off by
Owner pursuant to Paragraph 15.01.E of the General Conditions, and less 200 percent of
Engineer’s estimate of the value of Work to be completed or corrected as shown on the punch
list of items to be completed or corrected prior to final payment.

6.03  Final Payment

A. Upon final completion and acceptance of the Work, Owner shall pay the remainder of the
Contract Price in accordance with Paragraph 15.06 of the General Conditions.

6.04  Consent of Surety

A. Owner will not make final payment or return or release retainage at Substantial Completion
or any other time, unless Contractor submits written consent of the surety to such payment,
return, or release.

6.05 Interest

A. All amounts not paid when due will bear interest at the rate of six percent per annum.
ARTICLE 7—CONTRACT DOCUMENTS

7.01  Contents
A. The Contract Documents consist of all of the following:

1. This Agreement.

2. Bonds:
a. Performance bond (together with power of attorney).
b. Payment bond (together with power of attorney).

3. General Conditions.

4. Supplementary Conditions.

5. Specifications as listed in the table of contents of the project manual (copy of list
attached).

6. Drawings (not attached but incorporated by reference) consisting of 4 sheets with each
sheet bearing the following general title: [title on Drawings].

7. Addenda (numbers [number] to [number], inclusive).
8. Exhibits to this Agreement (enumerated as follows):

a. Contractor’s Bid.
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9.

The following which may be delivered or issued on or after the Effective Date of the
Contract and are not attached hereto:

a. Notice to Proceed.

b. Work Change Directives.
c. Change Orders.

d. Field Orders.

e. Warranty Bond, if any.

The Contract Documents listed in Paragraph 7.01.A are attached to this Agreement (except

as expressly noted otherwise above).

There are no Contract Documents other than those listed above in this Article 7.

The Contract Documents may only be amended, modified, or supplemented as provided in

the Contract.

ARTICLE 8 —REPRESENTATIONS, CERTIFICATIONS, AND STIPULATIONS

8.01  Contractor’s Representations

A.

In order to induce Owner to enter into this Contract, Contractor makes the following

representations:

1.

Contractor has examined and carefully studied the Contract Documents, including
Addenda.

Contractor has visited the Site, conducted a thorough visual examination of the Site and
adjacent areas, and become familiar with the general, local, and Site conditions that may
affect cost, progress, and performance of the Work.

Contractor is familiar with all Laws and Regulations that may affect cost, progress, and
performance of the Work.

Contractor has carefully studied the reports of explorations and tests of subsurface
conditions at or adjacent to the Site and the drawings of physical conditions relating to
existing surface or subsurface structures at the Site that have been identified in the
Supplementary Conditions, with respect to the Technical Data in such reports and
drawings.

Contractor has carefully studied the reports and drawings relating to Hazardous
Environmental Conditions, if any, at or adjacent to the Site that have been identified in
the Supplementary Conditions, with respect to Technical Data in such reports and
drawings.

Contractor has considered the information known to Contractor itself; information
commonly known to contractors doing business in the locality of the Site; information and
observations obtained from visits to the Site; the Contract Documents; and the Technical
Data identified in the Supplementary Conditions or by definition, with respect to the
effect of such information, observations, and Technical Data on (a) the cost, progress, and
performance of the Work; (b)the means, methods, techniques, sequences, and
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procedures of construction to be employed by Contractor; and (c) Contractor’s safety
precautions and programs.

7. Based on the information and observations referred to in the preceding paragraph,
Contractor agrees that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the performance of the Work at the Contract Price,
within the Contract Times, and in accordance with the other terms and conditions of the
Contract.

8. Contractor is aware of the general nature of work to be performed by Owner and others
at the Site that relates to the Work as indicated in the Contract Documents.

9. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or
discrepancies that Contractor has discovered in the Contract Documents, and of
discrepancies between Site conditions and the Contract Documents, and the written
resolution thereof by Engineer is acceptable to Contractor.

10. The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.

11. Contractor’s entry into this Contract constitutes an incontrovertible representation by
Contractor that without exception all prices in the Agreement are premised upon
performing and furnishing the Work required by the Contract Documents.

8.02  Contractor’s Certifications

A

. Contractor certifies that it has not engaged in corrupt, fraudulent, collusive, or coercive
practices in competing for or in executing the Contract. For the purposes of this
Paragraph 8.02:

1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value
likely to influence the action of a public official in the bidding process or in the Contract
execution;

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to
influence the bidding process or the execution of the Contract to the detriment of Owner,
(b) to establish Bid or Contract prices at artificial non-competitive levels, or (c) to deprive
Owner of the benefits of free and open competition;

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with
or without the knowledge of Owner, a purpose of which is to establish Bid prices at
artificial, non-competitive levels; and

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons
or their property to influence their participation in the bidding process or affect the
execution of the Contract.

8.03  Standard General Conditions

A.

Owner stipulates that if the General Conditions that are made a part of this Contract are
EJCDC® C-700, Standard General Conditions for the Construction Contract (2018), published
by the Engineers Joint Contract Documents Committee, and if Owner is the party that has
furnished said General Conditions, then Owner has plainly shown all modifications to the
standard wording of such published document to the Contractor, through a process such as
highlighting or “track changes” (redline/strikeout), or in the Supplementary Conditions.
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.

This Agreement will be effective on [date] (which is the Effective Date of the Contract).

Owner:

Contractor:

(typed or printed name of organization)

By:
(individual’s signature)
Date:
(date signed)
Name:
(typed or printed)
Title:
(typed or printed)
Attest:
(individual’s signature)
Title:

(typed or printed)
Address for giving notices:

(typed or printed name of organization)

By:
(individual’s signature)
Date:
(date signed)

Name:

(typed or printed)
Title:

(typed or printed)

(If Contractor is a corporation, a partnership, or a joint

venture, attach evidence of authority to sign.)

Attest:

(individual’s signature)

Title:

(typed or printed)
Address for giving notices:

Designated Representative:

Designated Representative:

Name: Name:

(typed or printed) (typed or printed)
Title: Title:

(typed or printed) (typed or printed)
Address: Address:
Phone: Phone:
Email: Email:
(If Owner is a corporation, attach evidence of authority License No.:
to sign. If Owner is a public body, attach evidence of h -
authority to sign and resolution or other documents fwhere-applicable)
authorizing execution of this Agreement.) State:
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DOCUMENT 00 55 00
NOTICE TO PROCEED

Owner: Colorado City Owner’s Project No.:

Engineer: Jones & DeMille Engineering, Inc. Engineer’s Project No.: (2212-055)
Contractor: Contractor’s Project No.:

Project: No. 25 and No. 26 Raw Water Well Drilling

Contract Name: No. 25 and No. 26 Raw Water Well Drilling

Effective Date of Contract:

Owner hereby notifies Contractor that the Contract Times under the above Contract will commence to
run on [date] pursuant to Paragraph 4.01 of the General Conditions.

On that date, Contractor shall start performing its obligations under the Contract Documents. No Work
will be done at the Site prior to such date.

In accordance with the Agreement:

The number of days to achieve Substantial Completion is 100 days from the date stated above for the
commencement of the Contract Times, resulting in a date for Substantial Completion of [date,
calculated from commencement date above]; and the number of days to achieve readiness for final
payment is [number of days, from Agreement] from the commencement date of the Contract Times,

resulting in a date for readiness for final payment of [date, calculated from commencement date
abovel].

Before starting any Work at the Site, Contractor must comply with the following:

[Note any access limitations, security procedures, or other restrictions.] or [none.]

Owner: Town of Colorado City

By (signature):

Name (printed):

Title:

Date Issued:

Copy: Engineer

EJCDC® C-550, Notice to Proceed.
Copyright© 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
Page1lof1



DOCUMENT 00 61 13.13
PERFORMANCE BOND FORM

Contractor Surety

Name: [Full formal name of Contractor] Name:

Address (principal place of business): Address (principal place of business):

[Address of Contractor’s principal place of

business]

Owner Contract

Name: Town of Colorado City Description (name and location):

Mailing address (principal place of business): No. 25 and No. 26 Raw Water Well Drilling

25 South Central Street, Colorado City, Arizona

86021 Contract Price:  [Amount from Contract]
Effective Date of Contract: [Date from Contract]

Bond

Bond Amount:

Date of Bond:
(Date of Bond cannot be earlier than Effective Date of Contract)

Modifications to this Bond form:
[J None [ See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Performance Bond, do each cause this Performance Bond to be duly executed by an authorized officer,
agent, or representative.

Contractor as Principal Surety
(Full formal name of Contractor) (Full formal name of Surety) (corporate seal)
By: By:
(Signature) (Signature)(Attach Power of Attorney)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:
Attest: Attest:
(Signature) (Signature)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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1. The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2. If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no
obligation under this Bond, except when applicable to participate in a conference as provided in
Paragraph 3.

3. Ifthereis no Owner Default under the Construction Contract, the Surety’s obligation under this Bond
will arise after:

3.1. The Owner first provides notice to the Contractor and the Surety that the Owner is considering
declaring a Contractor Default. Such notice may indicate whether the Owner is requesting a
conference among the Owner, Contractor, and Surety to discuss the Contractor’s performance.
If the Owner does not request a conference, the Surety may, within five (5) business days after
receipt of the Owner’s notice, request such a conference. If the Surety timely requests a
conference, the Owner shall attend. Unless the Owner agrees otherwise, any conference
requested under this Paragraph 3.1 will be held within ten (10) business days of the Surety’s
receipt of the Owner’s notice. If the Owner, the Contractor, and the Surety agree, the
Contractor shall be allowed a reasonable time to perform the Construction Contract, but such
an agreement does not waive the Owner’s right, if any, subsequently to declare a Contractor
Default;

3.2. The Owner declares a Contractor Default, terminates the Construction Contract and notifies the
Surety; and

3.3. The Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of
the Construction Contract to the Surety or to a contractor selected to perform the Construction
Contract.

4. Failure on the part of the Owner to comply with the notice requirement in Paragraph 3.1 does not
constitute a failure to comply with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety demonstrates actual prejudice.

5. When the Owner has satisfied the conditions of Paragraph 3, the Surety shall promptly and at the
Surety’s expense take one of the following actions:

5.1. Arrange for the Contractor, with the consent of the Owner, to perform and complete the
Construction Contract;

5.2. Undertake to perform and complete the Construction Contract itself, through its agents or
independent contractors;

5.3. Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Construction Contract, arrange for a contract
to be prepared for execution by the Owner and a contractor selected with the Owners
concurrence, to be secured with performance and payment bonds executed by a qualified
surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the
amount of damages as described in Paragraph 7 in excess of the Balance of the Contract Price
incurred by the Owner as a result of the Contractor Default; or

5.4. Waive its right to perform and complete, arrange for completion, or obtain a new contractor,
and with reasonable promptness under the circumstances:
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10.

11.

12.

13.

5.4.1 After investigation, determine the amount for which it may be liable to the Owner and,
as soon as practicable after the amount is determined, make payment to the Owner; or

5.4.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.

If the Surety does not proceed as provided in Paragraph 5 with reasonable promptness, the Surety
shall be deemed to be in default on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its obligations under this Bond, and
the Owner shall be entitled to enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment, or the Surety has denied liability, in
whole or in part, without further notice, the Owner shall be entitled to enforce any remedy available
to the Owner.

If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then the responsibilities of the Surety to
the Owner will not be greater than those of the Contractor under the Construction Contract, and the
responsibilities of the Owner to the Surety will not be greater than those of the Owner under the
Construction Contract. Subject to the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1. the responsibilities of the Contractor for correction of defective work and completion of the
Construction Contract;

7.2. additional legal, design professional, and delay costs resulting from the Contractor’s Default,
and resulting from the actions or failure to act of the Surety under Paragraph 5; and

7.3. liquidated damages, or if no liquidated damages are specified in the Construction Contract,
actual damages caused by delayed performance or non-performance of the Contractor.

If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the Surety’s liability is limited to the amount
of this Bond.

The Surety shall not be liable to the Owner or others for obligations of the Contractor that are
unrelated to the Construction Contract, and the Balance of the Contract Price will not be reduced or
set off on account of any such unrelated obligations. No right of action will accrue on this Bond to any
person or entity other than the Owner or its heirs, executors, administrators, successors, and assigns.

The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

Any proceeding, legal or equitable, under this Bond must be instituted in any court of competent
jurisdiction in the location in which the work or part of the work is located and must be instituted
within two years after a declaration of Contractor Default or within two years after the Contractor
ceased working or within two years after the Surety refuses or fails to perform its obligations under
this Bond, whichever occurs first. If the provisions of this paragraph are void or prohibited by law, the
minimum periods of limitations available to sureties as a defense in the jurisdiction of the suit will be
applicable.

Notice to the Surety, the Owner, or the Contractor must be mailed or delivered to the address shown
on the page on which their signature appears.

When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted therefrom and provisions conforming to such
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14.

15.

statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

Definitions

14.1.

14.2.

14.3.

14.4.

14.5.

Balance of the Contract Price—The total amount payable by the Owner to the Contractor under
the Construction Contract after all proper adjustments have been made including allowance for
the Contractor for any amounts received or to be received by the Owner in settlement of
insurance or other claims for damages to which the Contractor is entitled, reduced by all valid
and proper payments made to or on behalf of the Contractor under the Construction Contract.

Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and changes made to the agreement and the
Contract Documents.

Contractor Default—Failure of the Contractor, which has not been remedied or waived, to
perform or otherwise to comply with a material term of the Construction Contract.

Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

16. Modifications to this Bond are as follows: [Describe modification or enter “None”]
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DOCUMENT 00 61 13.16
PAYMENT BOND FORM

Contractor Surety

Name: [Full formal name of Contractor] Name:

Address (principal place of business): Address (principal place of business):

[Address of Contractor’s principal place of

business]

Owner Contract

Name: Town of Colorado City Description (name and location):

Mailing address (principal place of business): No. 25 and No. 26 Raw Water Well Drilling

25 South Central Street, Colorado City, Arizona

86021
Contract Price: [Amount, from Contract]
Effective Date of Contract:  [Date, from Contract]

Bond
Bond Amount:
Date of Bond:

(Date of Bond cannot be earlier than Effective Date of Contract)
Modifications to this Bond form:
1 None [ See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth in this
Payment Bond, do each cause this Payment Bond to be duly executed by an authorized officer, agent, or
representative.

Contractor as Principal Surety
(Full formal name of Contractor) (Full formal name of Surety) (corporate seal)
By: By:
(Signature) (Signature)(Attach Power of Attorney)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:
Attest: Attest:
(Signature) (Signature)
Name: Name:
(Printed or typed) (Printed or typed)
Title: Title:

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party is considered plural where applicable.
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The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to the Owner to pay for labor, materials, and equipment
furnished for use in the performance of the Construction Contract, which is incorporated herein by
reference, subject to the following terms.

If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies,
and holds harmless the Owner from claims, demands, liens, or suits by any person or entity seeking
payment for labor, materials, or equipment furnished for use in the performance of the Construction
Contract, then the Surety and the Contractor shall have no obligation under this Bond.

If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner
under this Bond will arise after the Owner has promptly notified the Contractor and the Surety (at the
address described in Paragraph 13) of claims, demands, liens, or suits against the Owner or the
Owner’s property by any person or entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction Contract, and tendered defense of such
claims, demands, liens, or suits to the Contractor and the Surety.

When the Owner has satisfied the conditions in Paragraph 3, the Surety shall promptly and at the
Surety’s expense defend, indemnify, and hold harmless the Owner against a duly tendered claim,
demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond will arise after the following:
5.1. Claimants who do not have a direct contract with the Contractor

5.1.1. have furnished a written notice of non-payment to the Contractor, stating with
substantial accuracy the amount claimed and the name of the party to whom the
materials were, or equipment was, furnished or supplied or for whom the labor was
done or performed, within ninety (90) days after having last performed labor or last
furnished materials or equipment included in the Claim; and

5.1.2. have sent a Claim to the Surety (at the address described in Paragraph 13).

5.2. Claimants who are employed by or have a direct contract with the Contractor have sent a Claim
to the Surety (at the address described in Paragraph 13).

If a notice of non-payment required by Paragraph 5.1.1 is given by the Owner to the Contractor, that
is sufficient to satisfy a Claimant’s obligation to furnish a written notice of non-payment under
Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph 5.1 or 5.2, whichever is applicable, the
Surety shall promptly and at the Surety’s expense take the following actions:

7.1. Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt
of the Claim, stating the amounts that are undisputed and the basis for challenging any amounts
that are disputed; and

7.2. Pay or arrange for payment of any undisputed amounts.

7.3. The Surety’s failure to discharge its obligations under Paragraph 7.1 or 7.2 will not be deemed
to constitute a waiver of defenses the Surety or Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the Surety and Claimant have reached agreement.
If, however, the Surety fails to discharge its obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable attorney’s fees the Claimant incurs thereafter
to recover any sums found to be due and owing to the Claimant.
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10.

11.

12.

13.

14.

15.

16.

The Surety’s total obligation will not exceed the amount of this Bond, plus the amount of reasonable
attorney’s fees provided under Paragraph 7.3, and the amount of this Bond will be credited for any
payments made in good faith by the Surety.

Amounts owed by the Owner to the Contractor under the Construction Contract will be used for the
performance of the Construction Contract and to satisfy claims, if any, under any construction
performance bond. By the Contractor furnishing and the Owner accepting this Bond, they agree that
all funds earned by the Contractor in the performance of the Construction Contract are dedicated to
satisfying obligations of the Contractor and Surety under this Bond, subject to the Owner’s priority to
use the funds for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or others for obligations of the Contractor that
are unrelated to the Construction Contract. The Owner shall not be liable for the payment of any costs
or expenses of any Claimant under this Bond, and shall have under this Bond no obligation to make
payments to or give notice on behalf of Claimants, or otherwise have any obligations to Claimants
under this Bond.

The Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders, and other obligations.

No suit or action will be commenced by a Claimant under this Bond other than in a court of competent
jurisdiction in the state in which the project that is the subject of the Construction Contract is located
or after the expiration of one year from the date (1) on which the Claimant sent a Claim to the Surety
pursuant to Paragraph 5.1.2 or 5.2, or (2) on which the last labor or service was performed by anyone
or the last materials or equipment were furnished by anyone under the Construction Contract,
whichever of (1) or (2) first occurs. If the provisions of this paragraph are void or prohibited by law,
the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit will
be applicable.

Notice and Claims to the Surety, the Owner, or the Contractor must be mailed or delivered to the
address shown on the page on which their signature appears. Actual receipt of notice or Claims,
however accomplished, will be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a statutory or other legal requirement in the
location where the construction was to be performed, any provision in this Bond conflicting with said
statutory or legal requirement will be deemed deleted here from and provisions conforming to such
statutory or other legal requirement will be deemed incorporated herein. When so furnished, the
intent is that this Bond will be construed as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a potential beneficiary of this Bond, the
Contractor and Owner shall promptly furnish a copy of this Bond or shall permit a copy to be made.

Definitions
16.1. Claim—A written statement by the Claimant including at a minimum:
16.1.1. The name of the Claimant;

16.1.2. The name of the person for whom the labor was done, or materials or equipment
furnished;

16.1.3. A copy of the agreement or purchase order pursuant to which labor, materials, or
equipment was furnished for use in the performance of the Construction Contract;

16.1.4. A brief description of the labor, materials, or equipment furnished;

EJCDC® C-615, Payment Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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16.1.5. The date on which the Claimant last performed labor or last furnished materials or
equipment for use in the performance of the Construction Contract;

16.1.6. The total amount earned by the Claimant for labor, materials, or equipment furnished
as of the date of the Claim;

16.1.7. The total amount of previous payments received by the Claimant; and

16.1.8. The total amount due and unpaid to the Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2. Claimant—An individual or entity having a direct contract with the Contractor or with a
subcontractor of the Contractor to furnish labor, materials, or equipment for use in the
performance of the Construction Contract. The term Claimant also includes any individual or
entity that has rightfully asserted a claim under an applicable mechanic’s lien or similar statute
against the real property upon which the Project is located. The intent of this Bond is to include
without limitation in the terms of “labor, materials, or equipment” that part of the water, gas,
power, light, heat, oil, gasoline, telephone service, or rental equipment used in the Construction
Contract, architectural and engineering services required for performance of the work of the
Contractor and the Contractor’s subcontractors, and all other items for which a mechanic’s lien
may be asserted in the jurisdiction where the labor, materials, or equipment were furnished.

16.3. Construction Contract—The agreement between the Owner and Contractor identified on the
cover page, including all Contract Documents and all changes made to the agreement and the
Contract Documents.

16.4. Owner Default—Failure of the Owner, which has not been remedied or waived, to pay the
Contractor as required under the Construction Contract or to perform and complete or comply
with the other material terms of the Construction Contract.

16.5. Contract Documents—All the documents that comprise the agreement between the Owner and
Contractor.

17. If this Bond is issued for an agreement between a contractor and subcontractor, the term Contractor
in this Bond will be deemed to be Subcontractor and the term Owner will be deemed to be Contractor.

18. Modifications to this Bond are as follows: [Describe modification or enter “None”]

EJCDC® C-615, Payment Bond.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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DOCUMENT 00 62 76.11

Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Date:
Application Period: From to
1. Original Contract Price S -
2. Net change by Change Orders S -
3. Current Contract Price (Line 1 + Line 2) S -
4. Total Work completed and materials stored to date
(Sum of Column G Lump Sum Total and Column J Unit Price Total) S -
5. Retainage
a. X S - Work Completed S -
b. X S - Stored Materials S -
c. Total Retainage (Line 5.a + Line 5.b) S -
6. Amount eligible to date (Line 4 - Line 5.c) S -
7. Less previous payments (Line 6 from prior application)
8. Amount due this application S -
9. Balance to finish, including retainage (Line 3 - Line 4) S -

Contractor's Certification

The undersigned Contractor certifies, to the best of its knowledge, the following:

(1) All previous progress payments received from Owner on account of Work done under the Contract have been
applied on account to discharge Contractor's legitimate obligations incurred in connection with the Work covered
by prior Applications for Payment;

(2) Title to all Work, materials and equipment incorporated in said Work, or otherwise listed in or covered by this
Application for Payment, will pass to Owner at time of payment free and clear of all liens, security interests, and
encumbrances (except such as are covered by a bond acceptable to Owner indemnifying Owner against any such
liens, security interest, or encumbrances); and

(3) All the Work covered by this Application for Payment is in accordance with the Contract Documents and is not
defective.

Contractor:

Signature: Date:
Recommended by Engineer Approved by Owner

By: By:

Title: Title:

Date: Date:

Approved by Funding Agency

By: By:
Title: Title:
Date: Date:

EJCDC C-620 Contractor's Application for Payment

(c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved.
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Progress Estimate - Lump Sum Work

Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B C D E F G H I
Work Completed Work Completed
(D + E) From Materials and Materials
Previous Currently Stored Stored to Date % of Scheduled Balance to Finish
Scheduled Value Application This Period (notin D or E) (D+E+F) Value (G / C) (C-G)
Item No. Description ($) ($) ($) (s) (s) (%) (s)
Original Contract
Original Contract Totals| $ - $ = S S o $ - $
EJCDC C-620 Contractor's Application for Payment
Lump Sum (c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved.
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Progress Estimate - Lump Sum Work

Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B C D E F G H I
Work Completed Work Completed
(D + E) From Materials and Materials
Previous Currently Stored Stored to Date % of Scheduled Balance to Finish
Scheduled Value Application This Period (notin D or E) (D+E+F) Value (G / C) (C-G)
Item No. Description ($) ($) ($) ($) ($) (%) ($)
Change Orders
Change Order Totals| $ - S - S - S - S - S
Original Contract and Change Orders
Project Totals| S - | S = | $ - | $ - | $ - | $

Lump Sum

EJCDC C-620 Contractor's Application for Payment

(c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved.
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Progress Estimate - Unit Price Work Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B C D E F G | H | J K L
Contract Information Work Completed
Work Completed % of
Estimated Value of Work Materials and Materials | Value of
Value of Bid Item Quantity Completed to Date| Currently Stored Stored to Date Item ([Balance to Finish (F
Bid Item Unit Price (CXE) Incorporated in (EX G) (not in G) (H+1) (J/F) -J)
No. Description Item Quantity Units (S) (S) the Work (9) (S) () (%) ()
Original Contract
Original Contract Totals| $ - S - S - S - S -

EJCDC C-620 Contractor's Application for Payment
Unit Price (c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved. 4 of 6



Progress Estimate - Unit Price Work Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B C D E F G | H | J K L
Contract Information Work Completed
Work Completed % of
Estimated Value of Work Materials and Materials | Value of
Value of Bid Item Quantity Completed to Date| Currently Stored Stored to Date Item ([Balance to Finish (F
Bid Item Unit Price (CXE) Incorporated in (EX G) (not in G) (H+1) (J/F) -J)
No. Description Item Quantity Units (S) (S) the Work (S) (S) (S) (%) (S)
Change Orders
Change Order Totals| $ - S = S - S - $ -
Original Contract and Change Orders
Project Totals| $ - [ $ E E - | $ -

EJCDC C-620 Contractor's Application for Payment
Unit Price (c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved. 5 of 6



Stored Materials Summary

Contractor's Application for Payment

Owner: Owner's Project No.:
Engineer: Engineer's Project No.:
Contractor: Contractor's Project No.:
Project:
Contract:
Application No.: Application Period: From to Application Date:
A B C D E F G H | | J | K | L M
Materials Stored Incorporated in Work
Application Total Amount Materials
Item No. Submittal No. No. When Amount Previously Amount Incorporated in the Remaining in
(Lump Sum Tab) (with Materials | Previous Amount |Amount Stored this| Amount Stored to |Incorporated in the|Incorporated in the Work Storage
or Bid Item No. Supplier Specification Description of Materials or Placed in Stored Period Date (G+H) Work Work this Period (J+K) (I1-L)
(Unit Price Tab) | Invoice No. Section No.) Equipment Stored Storage Location Storage ($) (S) (S) (S) (S) (S) ($)
Totals| $ - |s - IS - |s - |s - |S - -

Stored Materials

EJCDC C-620 Contractor's Application for Payment
(c) 2018 National Society of Professional Engineers for EJCDC. All rights reserved.

6 of 6



DOCUMENT 00 63 36
FIELD ORDER NO.: [Number]

Owner: Colorado City Owner’s Project No.:

Engineer: Jones & DeMille Engineering, Inc. Engineer’s Project No.: (2212-055)
Contractor: Contractor’s Project No.:

Project: No. 25 and No. 26 Raw Water Well Drilling

Contract Name: No. 25 and No. 26 Raw Water Well Drilling

Date Issued: Effective Date of Field Order:

Contractor is hereby directed to promptly perform the Work described in this Field Order, issued in
accordance with Paragraph 11.04 of the General Conditions, for minor changes in the Work without
changes in Contract Price or Contract Times. If Contractor considers that a change in Contract Price or
Contract Times is required, submit a Change Proposal before proceeding with this Work.

Reference:
Specification Section(s):
Drawing(s) / Detail(s):
Description:

[Description of the change to the Work]

Attachments:

[List documents supporting change]

Issued by Engineer:

By:

Title:

Date:

EJCDC® C-942, Field Order.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies
and American Society of Civil Engineers. All rights reserved.
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DOCUMENT 00 63 49
WORK CHANGE DIRECTIVE NO.: [Number]

Owner: Colorado City Owner’s Project No.:

Engineer: Jones & DeMille Engineering, Inc. Engineer’s Project No.: (2212-055)
Contractor: Contractor’s Project No.:

Project: No. 25 and No. 26 Raw Water Well Drilling

Contract Name: No. 25 and No. 26 Raw Water Well Drilling

Date Issued: Effective Date of Work Change Directive:

Contractor is directed to proceed promptly with the following change(s):
Description:

[Description of the change to the Work]

Attachments:

[List documents related to the change to the Work]

Purpose for the Work Change Directive:

[Describe the purpose for the change to the Work]

Directive to proceed promptly with the Work described herein, prior to agreeing to change in Contract
Price and Contract Time, is issued due to:

Notes to User—Check one or both of the following

] Non-agreement on pricing of proposed change. [J Necessity to proceed for schedule or other reasons.
Estimated Change in Contract Price and Contract Times (non-binding, preliminary):

Contract Price: S [increase] [decrease] [not yet estimated].

Contract Time: days [increase] [decrease] [not yet estimated].

Basis of estimated change in Contract Price:

] Lump Sum O Unit Price [ Cost of the Work [ Other

Recommended by Engineer Authorized by Owner

By:

Title:

Date:

EJCDC® C-940, Work Change Directive.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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DOCUMENT 00 63 63
CHANGE ORDER NO.: [Number]

Owner’s Project No.:
Engineer’s Project No.:
Contractor’s Project No.:

(2212-055)

Owner: Colorado City

Engineer: Jones & DeMille Engineering, Inc.
Contractor:

Project: No. 25 and No. 26 Raw Water Well Drilling
Contract Name: No. 25 and No. 26 Raw Water Well Drilling
Date Issued:

Effective Date of Change Order:

The Contract is modified as follows upon execution of this Change Order:

Description:
[Description of the change]
Attachments:

[List documents related to the change]

Change in Contract Price

Change in Contract Times
[State Contract Times as either a specific date or
number of days]

Original Contract Price:

$

Original Contract Times:
Substantial Completion:

Ready for final payment:

[Increase] [Decrease] from previously approved Change
Orders No. 1 to No. [Number of previous Change
Order]:

$

[Increase] [Decrease] from previously approved
Change Orders No.1 to No. [Number of previous
Change Order]:

Substantial Completion:

Ready for final payment:

Contract Price prior to this Change Order:

$

Contract Times prior to this Change Order:
Substantial Completion:

Ready for final payment:

[Increase] [Decrease] this Change Order:

s

[Increase] [Decrease] this Change Order:
Substantial Completion:

Ready for final payment:

Contract Price incorporating this Change Order:

$

Contract Times with all approved Change Orders:
Substantial Completion:

Ready for final payment:

Recommended by Engineer (if required)

By:

Authorized by Owner

Title:

Date:

Accepted by Contractor

Approved by Funding Agency (if applicable)

By:

Title:

Date:

EJCDC® C-941, Change Order.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies
and American Society of Civil Engineers. All rights reserved.
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DOCUMENT 00 65 16
CERTIFICATE OF SUBSTANTIAL COMPLETION

Owner: Colorado City Owner’s Project No.:

Engineer: Jones & DeMille Engineering, Inc. Engineer’s Project No.: (2212-055)
Contractor: Contractor’s Project No.:

Project: No. 25 and No. 26 Raw Water Well Drilling

Contract Name:  No. 25 and No. 26 Raw Water Well Drilling
This O Preliminary [ Final Certificate of Substantial Completion applies to:
L1 All Work [ The following specified portions of the Work:
[Describe the portion of the work for which Certificate of Substantial Completion is issued]
Date of Substantial Completion: [Enter date, as determined by Engineer]

The Work to which this Certificate applies has been inspected by authorized representatives of Owner,
Contractor, and Engineer, and found to be substantially complete. The Date of Substantial Completion of
the Work or portion thereof designated above is hereby established, subject to the provisions of the
Contract pertaining to Substantial Completion. The date of Substantial Completion in the final Certificate
of Substantial Completion marks the commencement of the contractual correction period and
applicable warranties required by the Contract.

A punch list of items to be completed or corrected is attached to this Certificate. This list may not be all-
inclusive, and the failure to include any items on such list does not alter the responsibility of the
Contractor to complete all Work in accordance with the Contract Documents.

Amendments of contractual responsibilities recorded in this Certificate should be the product of mutual
agreement of Owner and Contractor; see Paragraph 15.03.D of the General Conditions.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat,
utilities, insurance, and warranties upon Owner's use or occupancy of the Work must be as provided in
the Contract, except as amended as follows:

Amendments to Owner’s Responsibilities: (1 None [ As follows:
[List amendments to Owner’s Responsibilities]

Amendments to Contractor’s Responsibilities: [1 None [ As follows:
[List amendments to Contractor’s Responsibilities]

The following documents are attached to and made a part of this Certificate:
[List attachments such as punch list; other documents]

This Certificate does not constitute an acceptance of Work not in accordance with the Contract
Documents, nor is it a release of Contractor's obligation to complete the Work in accordance with the
Contract Documents.

Engineer

By (signature):

Name (printed):

Title:

EJCDC® C-625, Certificate of Substantial Completion.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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DOCUMENT 00 65 19.21
NOTICE OF ACCEPTABILITY OF WORK

Owner: Owner’s Project No.:
Engineer’s Project No.:

Engineer: Jones & DeMille Engineering, Inc. 2212-055

Contractor: Contractor’s Project No.:

Project: No. 25 and No. 26 Raw Water Well Drilling

Contract Name: No. 25 and No. 26 Raw Water Well Drilling

Notice Date: Effective Date of the Construction Contract:

The Engineer hereby gives notice to the Owner and Contractor that Engineer recommends final payment
to Contractor, and that the Work furnished and performed by Contractor under the Construction Contract
is acceptable, expressly subject to the provisions of the Construction Contract’s Contract Documents
(“Contract Documents”) and of the Agreement between Owner and Engineer for Professional Services
dated [date of professional services agreement] (“Owner-Engineer Agreement”). This Notice of
Acceptability of Work (Notice) is made expressly subject to the following terms and conditions to which
all who receive and rely on said Notice agree:

1.

This Notice has been prepared with the skill and care ordinarily used by members of the
engineering profession practicing under similar conditions at the same time and in the same
locality.

This Notice reflects and is an expression of the Engineer’s professional opinion.

This Notice has been prepared to the best of Engineer’s knowledge, information, and belief as of
the Notice Date.

This Notice is based entirely on and expressly limited by the scope of services Engineer has been
employed by Owner to perform or furnish during construction of the Project (including
observation of the Contractor’s Work) under the Owner-Engineer Agreement, and applies only to
facts that are within Engineer’s knowledge or could reasonably have been ascertained by Engineer
as a result of carrying out the responsibilities specifically assigned to Engineer under such
Owner-Engineer Agreement.

This Notice is not a guarantee or warranty of Contractor’s performance under the Construction
Contract, an acceptance of Work that is not in accordance with the Contract Documents, including
but not limited to defective Work discovered after final inspection, nor an assumption of
responsibility for any failure of Contractor to furnish and perform the Work thereunder in
accordance with the Contract Documents, or to otherwise comply with the Contract Documents
or the terms of any special guarantees specified therein.

This Notice does not relieve Contractor of any surviving obligations under the Construction
Contract, and is subject to Owner’s reservations of rights with respect to completion and final
payment.

Engineer

By (signature):

Name (printed):

Title:

EJCDC® C-626, Notice of Acceptability of Work.
Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,
and American Society of Civil Engineers. All rights reserved.
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DOCUMENT 00 72 11
STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT
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STANDARD GENERAL CONDITIONS
OF THE CONSTRUCTION CONTRACT

ARTICLE 1—DEFINITIONS AND TERMINOLOGY

1.01

Defined Terms

A. Wherever used in the Bidding Requirements or Contract Documents, a term printed with
initial capital letters, including the term’s singular and plural forms, will have the meaning
indicated in the definitions below. In addition to terms specifically defined, terms with initial
capital letters in the Contract Documents include references to identified articles and
paragraphs, and the titles of other documents or forms.

1.

Addenda—Written or graphic instruments issued prior to the opening of Bids which
clarify, correct, or change the Bidding Requirements or the proposed Contract
Documents.

Agreement—The written instrument, executed by Owner and Contractor, that sets forth
the Contract Price and Contract Times, identifies the parties and the Engineer, and
designates the specific items that are Contract Documents.

Application for Payment—The document prepared by Contractor, in a form acceptable to
Engineer, to request progress or final payments, and which is to be accompanied by such
supporting documentation as is required by the Contract Documents.

Bid—The offer of a Bidder submitted on the prescribed form setting forth the prices for
the Work to be performed.

Bidder—An individual or entity that submits a Bid to Owner.

Bidding Documents—The Bidding Requirements, the proposed Contract Documents, and
all Addenda.

Bidding Requirements—The Advertisement or invitation to bid, Instructions to Bidders,
Bid Bond or other Bid security, if any, the Bid Form, and the Bid with any attachments.

Change Order—A document which is signed by Contractor and Owner and authorizes an
addition, deletion, or revision in the Work or an adjustment in the Contract Price or the
Contract Times, or other revision to the Contract, issued on or after the Effective Date of
the Contract.

Change Proposal—A written request by Contractor, duly submitted in compliance with
the procedural requirements set forth herein, seeking an adjustment in Contract Price or
Contract Times; contesting an initial decision by Engineer concerning the requirements of
the Contract Documents or the acceptability of Work under the Contract Documents;
challenging a set-off against payments due; or seeking other relief with respect to the
terms of the Contract.

10. Claim

a. Ademand or assertion by Owner directly to Contractor, duly submitted in compliance
with the procedural requirements set forth herein, seeking an adjustment of Contract
Price or Contract Times; contesting an initial decision by Engineer concerning the

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 1 of 70



requirements of the Contract Documents or the acceptability of Work under the
Contract Documents; contesting Engineer’s decision regarding a Change Proposal;
seeking resolution of a contractual issue that Engineer has declined to address; or
seeking other relief with respect to the terms of the Contract.

b. A demand or assertion by Contractor directly to Owner, duly submitted in compliance
with the procedural requirements set forth herein, contesting Engineer’s decision
regarding a Change Proposal, or seeking resolution of a contractual issue that
Engineer has declined to address.

c. A demand or assertion by Owner or Contractor, duly submitted in compliance with
the procedural requirements set forth herein, made pursuant to Paragraph 12.01.A.4,
concerning disputes arising after Engineer has issued a recommendation of final
payment.

d. A demand for money or services by a third party is not a Claim.

11. Constituent of Concern—Asbestos, petroleum, radioactive materials, polychlorinated
biphenyls (PCBs), lead-based paint (as defined by the HUD/EPA standard), hazardous
waste, and any substance, product, waste, or other material of any nature whatsoever
that is or becomes listed, regulated, or addressed pursuant to Laws and Regulations
regulating, relating to, or imposing liability or standards of conduct concerning, any
hazardous, toxic, or dangerous waste, substance, or material.

12. Contract—The entire and integrated written contract between Owner and Contractor
concerning the Work.

13. Contract Documents—Those items so designated in the Agreement, and which together
comprise the Contract.

14. Contract Price—The money that Owner has agreed to pay Contractor for completion of
the Work in accordance with the Contract Documents.

15. Contract Times—The number of days or the dates by which Contractor shall: (a) achieve
Milestones, if any; (b) achieve Substantial Completion; and (c) complete the Work.

16. Contractor—The individual or entity with which Owner has contracted for performance
of the Work.

17. Cost of the Work—See Paragraph 13.01 for definition.

18. Drawings—The part of the Contract that graphically shows the scope, extent, and
character of the Work to be performed by Contractor.

19. Effective Date of the Contract—The date, indicated in the Agreement, on which the
Contract becomes effective.

20. Electronic Document—Any  Project-related correspondence, attachments to
correspondence, data, documents, drawings, information, or graphics, including but not
limited to Shop Drawings and other Submittals, that are in an electronic or digital format.

21. Electronic Means—Electronic mail (email), upload/download from a secure Project
website, or other communications methods that allow: (a) the transmission or
communication of Electronic Documents; (b) the documentation of transmissions,
including sending and receipt; (c) printing of the transmitted Electronic Document by the
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22.
23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

recipient; (d) the storage and archiving of the Electronic Document by sender and
recipient; and (e) the use by recipient of the Electronic Document for purposes permitted
by this Contract. Electronic Means does not include the use of text messaging, or of
Facebook, Twitter, Instagram, or similar social media services for transmission of
Electronic Documents.

Engineer—The individual or entity named as such in the Agreement.

Field Order—A written order issued by Engineer which requires minor changes in the
Work but does not change the Contract Price or the Contract Times.

Hazardous Environmental Condition—The presence at the Site of Constituents of Concern
in such quantities or circumstances that may present a danger to persons or property
exposed thereto.

a. The presence at the Site of materials that are necessary for the execution of the Work,
or that are to be incorporated into the Work, and that are controlled and contained
pursuant to industry practices, Laws and Regulations, and the requirements of the
Contract, is not a Hazardous Environmental Condition.

b. The presence of Constituents of Concern that are to be removed or remediated as
part of the Work is not a Hazardous Environmental Condition.

c. The presence of Constituents of Concern as part of the routine, anticipated, and
obvious working conditions at the Site, is not a Hazardous Environmental Condition.

Laws and Regulations; Laws or Regulations—Any and all applicable laws, statutes, rules,
regulations, ordinances, codes, and binding decrees, resolutions, and orders of any and
all governmental bodies, agencies, authorities, and courts having jurisdiction.

Liens—Charges, security interests, or encumbrances upon Contract-related funds, real
property, or personal property.

Milestone—A principal event in the performance of the Work that the Contract requires
Contractor to achieve by an intermediate completion date, or by a time prior to
Substantial Completion of all the Work.

Notice of Award—The written notice by Owner to a Bidder of Owner’s acceptance of the
Bid.

Notice to Proceed—A written notice by Owner to Contractor fixing the date on which the
Contract Times will commence to run and on which Contractor shall start to perform the
Work.

Owner—The individual or entity with which Contractor has contracted regarding the
Work, and which has agreed to pay Contractor for the performance of the Work, pursuant
to the terms of the Contract.

Progress Schedule—A schedule, prepared and maintained by Contractor, describing the
sequence and duration of the activities comprising Contractor’s plan to accomplish the
Work within the Contract Times.

Project—The total undertaking to be accomplished for Owner by engineers, contractors,
and others, including planning, study, design, construction, testing, commissioning, and
start-up, and of which the Work to be performed under the Contract Documents is a part.
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33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

Resident Project Representative—The authorized representative of Engineer assigned to
assist Engineer at the Site. As used herein, the term Resident Project Representative (RPR)
includes any assistants or field staff of Resident Project Representative.

Samples—Physical examples of materials, equipment, or workmanship that are
representative of some portion of the Work and that establish the standards by which
such portion of the Work will be judged.

Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required
submittals and the time requirements for Engineer’s review of the submittals.

Schedule of Values—A schedule, prepared and maintained by Contractor, allocating
portions of the Contract Price to various portions of the Work and used as the basis for
reviewing Contractor’s Applications for Payment.

Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or
information that are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work. Shop Drawings, whether
approved or not, are not Drawings and are not Contract Documents.

Site—Lands or areas indicated in the Contract Documents as being furnished by Owner
upon which the Work is to be performed, including rights-of-way and easements, and
such other lands or areas furnished by Owner which are designated for the use of
Contractor.

Specifications—The part of the Contract that consists of written requirements for
materials, equipment, systems, standards, and workmanship as applied to the Work, and
certain administrative requirements and procedural matters applicable to the Work.

Subcontractor—An individual or entity having a direct contract with Contractor or with
any other Subcontractor for the performance of a part of the Work.

Submittal—A written or graphic document, prepared by or for Contractor, which the
Contract Documents require Contractor to submit to Engineer, or that is indicated as a
Submittal in the Schedule of Submittals accepted by Engineer. Submittals may include
Shop Drawings and Samples; schedules; product data; Owner-delegated designs;
sustainable design information; information on special procedures; testing plans; results
of tests and evaluations, source quality-control testing and inspections, and field or Site
quality-control testing and inspections; warranties and certifications; Suppliers’
instructions and reports; records of delivery of spare parts and tools; operations and
maintenance data; Project photographic documentation; record documents; and other
such documents required by the Contract Documents. Submittals, whether or not
approved or accepted by Engineer, are not Contract Documents. Change Proposals,
Change Orders, Claims, notices, Applications for Payment, and requests for interpretation
or clarification are not Submittals.

Substantial Completion—The time at which the Work (or a specified part thereof) has
progressed to the point where, in the opinion of Engineer, the Work (or a specified part
thereof) is sufficiently complete, in accordance with the Contract Documents, so that the
Work (or a specified part thereof) can be utilized for the purposes for which it is intended.
The terms “substantially complete” and “substantially completed” as applied to all or part
of the Work refer to Substantial Completion of such Work.
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43. Successful Bidder—The Bidder to which the Owner makes an award of contract.

44. Supplementary Conditions—The part of the Contract that amends or supplements these
General Conditions.

45. Supplier—A manufacturer, fabricator, supplier, distributor, or vendor having a direct
contract with Contractor or with any Subcontractor to furnish materials or equipment to
be incorporated in the Work by Contractor or a Subcontractor.

46. Technical Data

a. Those items expressly identified as Technical Data in the Supplementary Conditions,
with respect to either (1) existing subsurface conditions at or adjacent to the Site, or
existing physical conditions at or adjacent to the Site including existing surface or
subsurface structures (except Underground Facilities) or (2) Hazardous
Environmental Conditions at the Site.

b. If no such express identifications of Technical Data have been made with respect to
conditions at the Site, then Technical Data is defined, with respect to conditions at
the Site under Paragraphs 5.03, 5.04, and 5.06, as the data contained in boring logs,
recorded measurements of subsurface water levels, assessments of the condition of
subsurface facilities, laboratory test results, and other factual, objective information
regarding conditions at the Site that are set forth in any geotechnical, environmental,
or other Site or facilities conditions report prepared for the Project and made
available to Contractor.

c. Information and data regarding the presence or location of Underground Facilities
are not intended to be categorized, identified, or defined as Technical Data, and
instead Underground Facilities are shown or indicated on the Drawings.

47. Underground Facilities—All active or not-in-service underground lines, pipelines,
conduits, ducts, encasements, cables, wires, manholes, vaults, tanks, tunnels, or other
such facilities or systems at the Site, including but not limited to those facilities or systems
that produce, transmit, distribute, or convey telephone or other communications, cable
television, fiber optic transmissions, power, electricity, light, heat, gases, oil, crude oil
products, liquid petroleum products, water, steam, waste, wastewater, storm water,
other liquids or chemicals, or traffic or other control systems. An abandoned facility or
system is not an Underground Facility.

48. Unit Price Work—Work to be paid for on the basis of unit prices.

49. Work—The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
such construction; furnishing, installing, and incorporating all materials and equipment
into such construction; and may include related services such as testing, start-up, and
commissioning, all as required by the Contract Documents.

50. Work Change Directive—A written directive to Contractor issued on or after the Effective
Date of the Contract, sighed by Owner and recommended by Engineer, ordering an
addition, deletion, or revision in the Work.
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1.02

Terminology

A.

The words and terms discussed in Paragraphs 1.02.B, C, D, and E are not defined terms that
require initial capital letters, but, when used in the Bidding Requirements or Contract
Documents, have the indicated meaning.

Intent of Certain Terms or Adjectives: The Contract Documents include the terms “as allowed,”
“as approved,” “as ordered,” “as directed” or terms of like effect or import to authorize an
exercise of professional judgment by Engineer. In addition, the adjectives “reasonable,”
“suitable,” “acceptable,” “proper,” “satisfactory,” or adjectives of like effect or import are
used to describe an action or determination of Engineer as to the Work. It is intended that
such exercise of professional judgment, action, or determination will be solely to evaluate, in
general, the Work for compliance with the information in the Contract Documents and with
the design concept of the Project as a functioning whole as shown or indicated in the Contract
Documents (unless there is a specific statement indicating otherwise). The use of any such
term or adjective is not intended to and shall not be effective to assign to Engineer any duty
or authority to supervise or direct the performance of the Work, or any duty or authority to
undertake responsibility contrary to the provisions of Article 10 or any other provision of the
Contract Documents.

Day: The word “day” means a calendar day of 24 hours measured from midnight to the next
midnight.

Defective: The word “defective,” when modifying the word “Work,” refers to Work that is
unsatisfactory, faulty, or deficient in that it:

1. does not conform to the Contract Documents;

2. does not meet the requirements of any applicable inspection, reference standard, test,
or approval referred to in the Contract Documents; or

3. has been damaged prior to Engineer’s recommendation of final payment (unless
responsibility for the protection thereof has been assumed by Owner at Substantial
Completion in accordance with Paragraph 15.03 or Paragraph 15.04).

Furnish, Install, Perform, Provide

1. The word “furnish,” when used in connection with services, materials, or equipment,
means to supply and deliver said services, materials, or equipment to the Site (or some
other specified location) ready for use or installation and in usable or operable condition.

2. The word “install,” when used in connection with services, materials, or equipment,
means to put into use or place in final position said services, materials, or equipment
complete and ready for intended use.

3. The words “perform” or “provide,” when used in connection with services, materials, or
equipment, means to furnish and install said services, materials, or equipment complete
and ready for intended use.

4. If the Contract Documents establish an obligation of Contractor with respect to specific
services, materials, or equipment, but do not expressly use any of the four words
“furnish,” “install,” “perform,” or “provide,” then Contractor shall furnish and install said
services, materials, or equipment complete and ready for intended use.
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Contract Price or Contract Times: References to a change in “Contract Price or Contract Times”
or “Contract Times or Contract Price” or similar, indicate that such change applies to
(1) Contract Price, (2) Contract Times, or (3) both Contract Price and Contract Times, as
warranted, even if the term “or both” is not expressed.

Unless stated otherwise in the Contract Documents, words or phrases that have a well-known
technical or construction industry or trade meaning are used in the Contract Documents in
accordance with such recognized meaning.

ARTICLE 2—PRELIMINARY MATTERS

2.01

2.02

2.03

Delivery of Performance and Payment Bonds; Evidence of Insurance

A

Performance and Payment Bonds: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner the performance bond and
payment bond (if the Contract requires Contractor to furnish such bonds).

Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the
Agreement to Owner, Contractor shall also deliver to Owner, with copies to each additional
insured (as identified in the Contract), the certificates, endorsements, and other evidence of
insurance required to be provided by Contractor in accordance with Article 6, except to the
extent the Supplementary Conditions expressly establish other dates for delivery of specific
insurance policies.

Evidence of Owner’s Insurance: After receipt of the signed counterparts of the Agreement and
all required bonds and insurance documentation, Owner shall promptly deliver to Contractor,
with copies to each additional insured (as identified in the Contract), the certificates and other
evidence of insurance required to be provided by Owner under Article 6.

Copies of Documents

A.

Owner shall furnish to Contractor four printed copies of the Contract (including one fully
signed counterpart of the Agreement), and one copy in electronic portable document format
(PDF). Additional printed copies will be furnished upon request at the cost of reproduction.

Owner shall maintain and safeguard at least one original printed record version of the
Contract, including Drawings and Specifications signed and sealed by Engineer and other
design professionals. Owner shall make such original printed record version of the Contract
available to Contractor for review. Owner may delegate the responsibilities under this
provision to Engineer.

Before Starting Construction

A.

Preliminary Schedules: Within 10 days after the Effective Date of the Contract (or as otherwise
required by the Contract Documents), Contractor shall submit to Engineer for timely review:

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for
starting and completing the various stages of the Work, including any Milestones
specified in the Contract;

2. apreliminary Schedule of Submittals; and

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices
of items which when added together equal the Contract Price and subdivides the Work
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into component parts in sufficient detail to serve as the basis for progress payments
during performance of the Work. Such prices will include an appropriate amount of
overhead and profit applicable to each item of Work.

2.04  Preconstruction Conference; Designation of Authorized Representatives

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer,
and others as appropriate will be held to establish a working understanding among the parties
as to the Work, and to discuss the schedules referred to in Paragraph 2.03.A, procedures for
handling Shop Drawings, Samples, and other Submittals, processing Applications for Payment,
electronic or digital transmittals, and maintaining required records.

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under
the Contract. Such individuals shall have the authority to transmit and receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective

party.
2.05  Acceptance of Schedules

A. Atleast 10 days before submission of the first Application for Payment a conference, attended
by Contractor, Engineer, and others as appropriate, will be held to review the schedules
submitted in accordance with Paragraph 2.03.A. No progress payment will be made to
Contractor until acceptable schedules are submitted to Engineer.

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression
of the Work to completion within the Contract Times. Such acceptance will not impose
on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or
progress of the Work, nor interfere with or relieve Contractor from Contractor’s full
responsibility therefor.

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a
workable arrangement for reviewing and processing the required submittals.

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance
if it provides a reasonable allocation of the Contract Price to the component parts of the
Work.

4. If a schedule is not acceptable, Contractor will have an additional 10 days to revise and
resubmit the schedule.

2.06  Electronic Transmittals

A. Except as otherwise stated elsewhere in the Contract, the Owner, Engineer, and Contractor
may send, and shall accept, Electronic Documents transmitted by Electronic Means.

B. If the Contract does not establish protocols for Electronic Means, then Owner, Engineer, and
Contractor shall jointly develop such protocols.

C. Subject to any governing protocols for Electronic Means, when transmitting Electronic
Documents by Electronic Means, the transmitting party makes no representations as to long-
term compatibility, usability, or readability of the Electronic Documents resulting from the
recipient’s use of software application packages, operating systems, or computer hardware
differing from those used in the drafting or transmittal of the Electronic Documents.
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ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE

3.01 Intent

A.

The Contract Documents are complementary; what is required by one Contract Document is
as binding as if required by all.

It is the intent of the Contract Documents to describe a functionally complete Project (or part
thereof) to be constructed in accordance with the Contract Documents.

Unless otherwise stated in the Contract Documents, if there is a discrepancy between the
electronic versions of the Contract Documents (including any printed copies derived from
such electronic versions) and the printed record version, the printed record version will
govern.

The Contract supersedes prior negotiations, representations, and agreements, whether
written or oral.

Engineer will issue clarifications and interpretations of the Contract Documents as provided
herein.

Any provision or part of the Contract Documents held to be void or unenforceable under any
Law or Regulation will be deemed stricken, and all remaining provisions will continue to be
valid and binding upon Owner and Contractor, which agree that the Contract Documents will
be reformed to replace such stricken provision or part thereof with a valid and enforceable
provision that comes as close as possible to expressing the intention of the stricken provision.

Nothing in the Contract Documents creates:

1. any contractual relationship between Owner or Engineer and any Subcontractor,
Supplier, or other individual or entity performing or furnishing any of the Work, for the
benefit of such Subcontractor, Supplier, or other individual or entity; or

2. any obligation on the part of Owner or Engineer to pay or to see to the payment of any
money due any such Subcontractor, Supplier, or other individual or entity, except as may
otherwise be required by Laws and Regulations.

3.02  Reference Standards

A.

Standards Specifications, Codes, Laws and Regulations

1. Reference in the Contract Documents to standard specifications, manuals, reference
standards, or codes of any technical society, organization, or association, or to Laws or
Regulations, whether such reference be specific or by implication, means the standard
specification, manual, reference standard, code, or Laws or Regulations in effect at the
time of opening of Bids (or on the Effective Date of the Contract if there were no Bids),
except as may be otherwise specifically stated in the Contract Documents.

2. No provision of any such standard specification, manual, reference standard, or code, and
no instruction of a Supplier, will be effective to change the duties or responsibilities of
Owner, Contractor, or Engineer from those set forth in the part of the Contract
Documents prepared by or for Engineer. No such provision or instruction shall be effective
to assign to Owner or Engineer any duty or authority to supervise or direct the
performance of the Work, or any duty or authority to undertake responsibility
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inconsistent with the provisions of the part of the Contract Documents prepared by or for
Engineer.

3.03  Reporting and Resolving Discrepancies

A

. Reporting Discrepancies

1. Contractor’s Verification of Figures and Field Measurements: Before undertaking each
part of the Work, Contractor shall carefully study the Contract Documents, and check and
verify pertinent figures and dimensions therein, particularly with respect to applicable
field measurements. Contractor shall promptly report in writing to Engineer any conflict,
error, ambiguity, or discrepancy that Contractor discovers, or has actual knowledge of,
and shall not proceed with any Work affected thereby until the conflict, error, ambiguity,
or discrepancy is resolved by a clarification or interpretation by Engineer, or by an
amendment or supplement to the Contract issued pursuant to Paragraph 11.01.

2. Contractor’s Review of Contract Documents: If, before or during the performance of the
Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the
Contract Documents, or between the Contract Documents and (a) any applicable Law or
Regulation, (b) actual field conditions, (c) any standard specification, manual, reference
standard, or code, or (d) any instruction of any Supplier, then Contractor shall promptly
report it to Engineer in writing. Contractor shall not proceed with the Work affected
thereby (except in an emergency as required by Paragraph 7.15) until the conflict, error,
ambiguity, or discrepancy is resolved, by a clarification or interpretation by Engineer, or
by an amendment or supplement to the Contract issued pursuant to Paragraph 11.01.

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error,
ambiguity, or discrepancy in the Contract Documents unless Contractor had actual
knowledge thereof.

B. Resolving Discrepancies

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions
of the part of the Contract Documents prepared by or for Engineer take precedence in
resolving any conflict, error, ambiguity, or discrepancy between such provisions of the
Contract Documents and:

a. the provisions of any standard specification, manual, reference standard, or code, or
the instruction of any Supplier (whether or not specifically incorporated by reference
as a Contract Document); or

b. the provisions of any Laws or Regulations applicable to the performance of the Work
(unless such an interpretation of the provisions of the Contract Documents would
result in violation of such Law or Regulation).

3.04  Requirements of the Contract Documents

A.

During the performance of the Work and until final payment, Contractor and Owner shall
submit to the Engineer in writing all matters in question concerning the requirements of the
Contract Documents (sometimes referred to as requests for information or interpretation—
RFls), or relating to the acceptability of the Work under the Contract Documents, as soon as
possible after such matters arise. Engineer will be the initial interpreter of the requirements
of the Contract Documents, and judge of the acceptability of the Work.
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3.05

B.

Engineer will, with reasonable promptness, render a written clarification, interpretation, or
decision on the issue submitted, or initiate an amendment or supplement to the Contract
Documents. Engineer’s written clarification, interpretation, or decision will be final and
binding on Contractor, unless it appeals by submitting a Change Proposal, and on Owner,
unless it appeals by filing a Claim.

If a submitted matter in question concerns terms and conditions of the Contract Documents
that do not involve (1) the performance or acceptability of the Work under the Contract
Documents, (2) the design (as set forth in the Drawings, Specifications, or otherwise), or (3)
other engineering or technical matters, then Engineer will promptly notify Owner and
Contractor in writing that Engineer is unable to provide a decision or interpretation. If Owner
and Contractor are unable to agree on resolution of such a matter in question, either party
may pursue resolution as provided in Article 12.

Reuse of Documents

A

B.

Contractor and its Subcontractors and Suppliers shall not:

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or
other documents (or copies of any thereof) prepared by or bearing the seal of Engineer
or its consultants, including electronic media versions, or reuse any such Drawings,
Specifications, other documents, or copies thereof on extensions of the Project or any
other project without written consent of Owner and Engineer and specific written
verification or adaptation by Engineer; or

2. have or acquire any title or ownership rights in any other Contract Documents, reuse any
such Contract Documents for any purpose without Owner’s express written consent, or
violate any copyrights pertaining to such Contract Documents.

The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the
Contract. Nothing herein precludes Contractor from retaining copies of the Contract
Documents for record purposes.

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK

4.01

4.02

4.03

Commencement of Contract Times; Notice to Proceed

A.

The Contract Times will commence to run on the 30th day after the Effective Date of the
Contract or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A
Notice to Proceed may be given at any time within 30 days after the Effective Date of the
Contract. In no event will the Contract Times commence to run later than the 60th day after
the day of Bid opening or the 30th day after the Effective Date of the Contract, whichever
date is earlier.

Starting the Work

A.

Contractor shall start to perform the Work on the date when the Contract Times commence
to run. No Work may be done at the Site prior to such date.

Reference Points

A.

Owner shall provide engineering surveys to establish reference points for construction which
in Engineer’s judgment are necessary to enable Contractor to proceed with the Work.
Contractor shall be responsible for laying out the Work, shall protect and preserve the
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established reference points and property monuments, and shall make no changes or
relocations without the prior written approval of Owner. Contractor shall report to Engineer
whenever any reference point or property monument is lost or destroyed or requires
relocation because of necessary changes in grades or locations, and shall be responsible for
the accurate replacement or relocation of such reference points or property monuments by
professionally qualified personnel.

4.04  Progress Schedule

A

B.

Contractor shall adhere to the Progress Schedule established in accordance with
Paragraph 2.05 as it may be adjusted from time to time as provided below.

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in
Paragraph 2.05) proposed adjustments in the Progress Schedule that will not result in
changing the Contract Times.

2. Proposed adjustments in the Progress Schedule that will change the Contract Times must
be submitted in accordance with the requirements of Article 11.

Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or
disagreements with Owner. No Work will be delayed or postponed pending resolution of any
disputes or disagreements, or during any appeal process, except as permitted by
Paragraph 16.04, or as Owner and Contractor may otherwise agree in writing.

4.05 Delays in Contractor’s Progress

A.

If Owner, Engineer, or anyone for whom Owner is responsible, delays, disrupts, or interferes
with the performance or progress of the Work, then Contractor shall be entitled to an
equitable adjustment in Contract Price or Contract Times.

Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delay,
disruption, or interference caused by or within the control of Contractor. Delay, disruption,
and interference attributable to and within the control of a Subcontractor or Supplier shall be
deemed to be within the control of Contractor.

If Contractor’s performance or progress is delayed, disrupted, or interfered with by
unanticipated causes not the fault of and beyond the control of Owner, Contractor, and those
for which they are responsible, then Contractor shall be entitled to an equitable adjustment
in Contract Times. Such an adjustment will be Contractor’s sole and exclusive remedy for the
delays, disruption, and interference described in this paragraph. Causes of delay, disruption,
or interference that may give rise to an adjustment in Contract Times under this paragraph
include but are not limited to the following:

1. Severe and unavoidable natural catastrophes such as fires, floods, epidemics, and
earthquakes;

2. Abnormal weather conditions;

3. Acts orfailures to act of third-party utility owners or other third-party entities (other than
those third-party utility owners or other third-party entities performing other work at or
adjacent to the Site as arranged by or under contract with Owner, as contemplated in
Article 8); and

4. Acts of war or terrorism.
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D. Contractor’s entitlement to an adjustment of Contract Times or Contract Price is limited as

follows:

1. Contractor’s entitlement to an adjustment of the Contract Times is conditioned on the
delay, disruption, or interference adversely affecting an activity on the critical path to
completion of the Work, as of the time of the delay, disruption, or interference.

2. Contractor shall not be entitled to an adjustment in Contract Price for any delay,
disruption, or interference if such delay is concurrent with a delay, disruption, or
interference caused by or within the control of Contractor. Such a concurrent delay by
Contractor shall not preclude an adjustment of Contract Times to which Contractor is
otherwise entitled.

3. Adjustments of Contract Times or Contract Price are subject to the provisions of
Article 11.

Each Contractor request or Change Proposal seeking an increase in Contract Times or Contract
Price must be supplemented by supporting data that sets forth in detail the following:

1. The circumstances that form the basis for the requested adjustment;

2. The date upon which each cause of delay, disruption, or interference began to affect the
progress of the Work;

3. The date upon which each cause of delay, disruption, or interference ceased to affect the
progress of the Work;

4. The number of days’ increase in Contract Times claimed as a consequence of each such
cause of delay, disruption, or interference; and

5. The impact on Contract Price, in accordance with the provisions of Paragraph 11.07.

Contractor shall also furnish such additional supporting documentation as Owner or Engineer
may require including, where appropriate, a revised progress schedule indicating all the
activities affected by the delay, disruption, or interference, and an explanation of the effect
of the delay, disruption, or interference on the critical path to completion of the Work.

Delays, disruption, and interference to the performance or progress of the Work resulting
from the existence of a differing subsurface or physical condition, an Underground Facility
that was not shown or indicated by the Contract Documents, or not shown or indicated with
reasonable accuracy, and those resulting from Hazardous Environmental Conditions, are
governed by Article 5, together with the provisions of Paragraphs 4.05.D and 4.05.E.

Paragraph 8.03 addresses delays, disruption, and interference to the performance or progress
of the Work resulting from the performance of certain other work at or adjacent to the Site.

ARTICLE 5—SITE; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL
CONDITIONS

5.01

Availability of Lands

A. Owner shall furnish the Site. Owner shall notify Contractor in writing of any encumbrances or

restrictions not of general application but specifically related to use of the Site with which
Contractor must comply in performing the Work.
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B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of
record legal title and legal description of the lands upon which permanent improvements are
to be made and Owner’s interest therein as necessary for giving notice of or filing a mechanic’s
or construction lien against such lands in accordance with applicable Laws and Regulations.

C. Contractor shall provide for all additional lands and access thereto that may be required for
temporary construction facilities or storage of materials and equipment.

5.02  Use of Site and Other Areas
A. Limitation on Use of Site and Other Areas

1. Contractor shall confine construction equipment, temporary construction facilities, the
storage of materials and equipment, and the operations of workers to the Site, adjacent
areas that Contractor has arranged to use through construction easements or otherwise,
and other adjacent areas permitted by Laws and Regulations, and shall not unreasonably
encumber the Site and such other adjacent areas with construction equipment or other
materials or equipment. Contractor shall assume full responsibility for (a) damage to the
Site; (b) damage to any such other adjacent areas used for Contractor’s operations; (c)
damage to any other adjacent land or areas, or to improvements, structures, utilities, or
similar facilities located at such adjacent lands or areas; and (d) for injuries and losses
sustained by the owners or occupants of any such land or areas; provided that such
damage or injuries result from the performance of the Work or from other actions or
conduct of the Contractor or those for which Contractor is responsible.

2. If a damage or injury claim is made by the owner or occupant of any such land or area
because of the performance of the Work, or because of other actions or conduct of the
Contractor or those for which Contractor is responsible, Contractor shall (a) take
immediate corrective or remedial action as required by Paragraph 7.13, or otherwise; (b)
promptly attempt to settle the claim as to all parties through negotiations with such
owner or occupant, or otherwise resolve the claim by arbitration or other dispute
resolution proceeding, or in a court of competent jurisdiction; and (c) to the fullest extent
permitted by Laws and Regulations, indemnify and hold harmless Owner and Engineer,
and the officers, directors, members, partners, employees, agents, consultants and
subcontractors of each and any of them, from and against any such claim, and against all
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to any claim or action, legal or equitable,
brought by any such owner or occupant against Owner, Engineer, or any other party
indemnified hereunder to the extent caused directly or indirectly, in whole or in part by,
or based upon, Contractor’s performance of the Work, or because of other actions or
conduct of the Contractor or those for which Contractor is responsible.

B. Removal of Debris During Performance of the Work: During the progress of the Work the
Contractor shall keep the Site and other adjacent areas free from accumulations of waste
materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish,
and other debris will conform to applicable Laws and Regulations.

C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the
Work and make it ready for utilization by Owner. At the completion of the Work Contractor
shall remove from the Site and adjacent areas all tools, appliances, construction equipment
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and machinery, and surplus materials and shall restore to original condition all property not
designated for alteration by the Contract Documents.

D. Loading of Structures: Contractor shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall Contractor subject any part
of the Work or adjacent structures or land to stresses or pressures that will endanger them.

5.03  Subsurface and Physical Conditions
A. Reports and Drawings: The Supplementary Conditions identify:

1. Those reports of explorations and tests of subsurface conditions at or adjacent to the Site
that contain Technical Data;

2. Those drawings of existing physical conditions at or adjacent to the Site, including those
drawings depicting existing surface or subsurface structures at or adjacent to the Site
(except Underground Facilities), that contain Technical Data; and

3. Technical Data contained in such reports and drawings.

B. Underground Facilities: Underground Facilities are shown or indicated on the Drawings,
pursuant to Paragraph 5.05, and not in the drawings referred to in Paragraph 5.03.A.
Information and data regarding the presence or location of Underground Facilities are not
intended to be categorized, identified, or defined as Technical Data.

C. Reliance by Contractor on Technical Data: Contractor may rely upon the accuracy of the
Technical Data expressly identified in the Supplementary Conditions with respect to such
reports and drawings, but such reports and drawings are not Contract Documents. If no such
express identification has been made, then Contractor may rely upon the accuracy of the
Technical Data as defined in Paragraph 1.01.A.46.b.

D. Limitations of Other Data and Documents: Except for such reliance on Technical Data,
Contractor may not rely upon or make any claim against Owner or Engineer, or any of their
officers, directors, members, partners, employees, agents, consultants, or subcontractors,
with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences, and
procedures of construction to be employed by Contractor, and safety precautions and
programs incident thereto;

2. other data, interpretations, opinions, and information contained in such reports or shown
or indicated in such drawings;

3. the contents of other Site-related documents made available to Contractor, such as
record drawings from other projects at or adjacent to the Site, or Owner’s archival
documents concerning the Site; or

4. any Contractor interpretation of or conclusion drawn from any Technical Data or any such
other data, interpretations, opinions, or information.
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5.04

Differing Subsurface or Physical Conditions

A. Notice by Contractor: If Contractor believes that any subsurface or physical condition that is

uncovered or revealed at the Site:

1. is of such a nature as to establish that any Technical Data on which Contractor is entitled
to rely as provided in Paragraph 5.03 is materially inaccurate;

2. is of such a nature as to require a change in the Drawings or Specifications;
3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and
generally recognized as inherent in work of the character provided for in the Contract
Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing
the subsurface or physical conditions or performing any Work in connection therewith (except
in an emergency as required by Paragraph 7.15), notify Owner and Engineer in writing about
such condition. Contractor shall not further disturb such condition or perform any Work in
connection therewith (except with respect to an emergency) until receipt of a written
statement permitting Contractor to do so.

Engineer’s Review: After receipt of written notice as required by the preceding paragraph,
Engineer will promptly review the subsurface or physical condition in question; determine
whether it is necessary for Owner to obtain additional exploration or tests with respect to the
condition; conclude whether the condition falls within any one or more of the differing site
condition categories in Paragraph 5.04.A; obtain any pertinent cost or schedule information
from Contractor; prepare recommendations to Owner regarding the Contractor’s resumption
of Work in connection with the subsurface or physical condition in question and the need for
any change in the Drawings or Specifications; and advise Owner in writing of Engineer’s
findings, conclusions, and recommendations.

Owner’s Statement to Contractor Regarding Site Condition: After receipt of Engineer’s written
findings, conclusions, and recommendations, Owner shall issue a written statement to
Contractor (with a copy to Engineer) regarding the subsurface or physical condition in
guestion, addressing the resumption of Work in connection with such condition, indicating
whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer’s written findings, conclusions, and recommendations, in whole or in part.

Early Resumption of Work: If at any time Engineer determines that Work in connection with
the subsurface or physical condition in question may resume prior to completion of Engineer’s
review or Owner’s issuance of its statement to Contractor, because the condition in question
has been adequately documented, and analyzed on a preliminary basis, then the Engineer
may at its discretion instruct Contractor to resume such Work.

Possible Price and Times Adjustments

1. Contractor shall be entitled to an equitable adjustment in Contract Price or Contract
Times, to the extent that the existence of a differing subsurface or physical condition, or
any related delay, disruption, or interference, causes an increase or decrease in
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Contractor’s cost of, or time required for, performance of the Work; subject, however, to
the following:

a. Such condition must fall within any one or more of the categories described in
Paragraph 5.04.A;

b. With respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraph 13.03; and,

c. Contractor’s entitlement to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E.

Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times
with respect to a subsurface or physical condition if:

a. Contractor knew of the existence of such condition at the time Contractor made a
commitment to Owner with respect to Contract Price and Contract Times by the
submission of a Bid or becoming bound under a negotiated contract, or otherwise;

b. The existence of such condition reasonably could have been discovered or revealed
as a result of any examination, investigation, exploration, test, or study of the Site and
contiguous areas expressly required by the Bidding Requirements or Contract
Documents to be conducted by or for Contractor prior to Contractor’s making such
commitment; or

c. Contractor failed to give the written notice required by Paragraph 5.04.A.

If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment will be set forth in a Change Order.

Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Owner’s issuance of the Owner’s written statement to Contractor regarding the
subsurface or physical condition in question.

Underground Facilities; Hazardous Environmental Conditions: Paragraph 5.05 governs rights

and

responsibilities regarding the presence or location of Underground Facilities.

Paragraph 5.06 governs rights and responsibilities regarding Hazardous Environmental
Conditions. The provisions of Paragraphs 5.03 and 5.04 are not applicable to the presence or
location of Underground Facilities, or to Hazardous Environmental Conditions.

5.05 Underground Facilities

A.

Contractor’s Responsibilities: Unless it is otherwise expressly provided in the Supplementary
Conditions, the cost of all of the following are included in the Contract Price, and Contractor
shall have full responsibility for:

1.

reviewing and checking all information and data regarding existing Underground Facilities
at the Site;

complying with applicable state and local utility damage prevention Laws and
Regulations;
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3. verifying the actual location of those Underground Facilities shown or indicated in the
Contract Documents as being within the area affected by the Work, by exposing such
Underground Facilities during the course of construction;

4. coordination of the Work with the owners (including Owner) of such Underground
Facilities, during construction; and

5. the safety and protection of all existing Underground Facilities at the Site, and repairing
any damage thereto resulting from the Work.

B. Notice by Contractor: If Contractor believes that an Underground Facility that is uncovered or
revealed at the Site was not shown or indicated on the Drawings, or was not shown or
indicated on the Drawings with reasonable accuracy, then Contractor shall, promptly after
becoming aware thereof and before further disturbing conditions affected thereby or
performing any Work in connection therewith (except in an emergency as required by
Paragraph 7.15), notify Owner and Engineer in writing regarding such Underground Facility.

C. Engineer’s Review: Engineer will:

1. promptly review the Underground Facility and conclude whether such Underground
Facility was not shown or indicated on the Drawings, or was not shown or indicated with
reasonable accuracy;

2. identify and communicate with the owner of the Underground Facility; prepare
recommendations to Owner (and if necessary issue any preliminary instructions to
Contractor) regarding the Contractor’s resumption of Work in connection with the
Underground Facility in question;

3. obtain any pertinent cost or schedule information from Contractor; determine the extent,
if any, to which a change is required in the Drawings or Specifications to reflect and
document the consequences of the existence or location of the Underground Facility; and

4. advise Owner in writing of Engineer’s findings, conclusions, and recommendations.

During such time, Contractor shall be responsible for the safety and protection of such
Underground Facility.

D. Owner’s Statement to Contractor Regarding Underground Facility: After receipt of Engineer’s
written findings, conclusions, and recommendations, Owner shall issue a written statement
to Contractor (with a copy to Engineer) regarding the Underground Facility in question
addressing the resumption of Work in connection with such Underground Facility, indicating
whether any change in the Drawings or Specifications will be made, and adopting or rejecting
Engineer’s written findings, conclusions, and recommendations in whole or in part.

E. Early Resumption of Work: If at any time Engineer determines that Work in connection with
the Underground Facility may resume prior to completion of Engineer’s review or Owner’s
issuance of its statement to Contractor, because the Underground Facility in question and
conditions affected by its presence have been adequately documented, and analyzed on a
preliminary basis, then the Engineer may at its discretion instruct Contractor to resume such
Work.

F. Possible Price and Times Adjustments

1. Contractor shall be entitled to an equitable adjustment in the Contract Price or Contract
Times, to the extent that any existing Underground Facility at the Site that was not shown
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or indicated on the Drawings, or was not shown or indicated with reasonable accuracy,
or any related delay, disruption, or interference, causes an increase or decrease in
Contractor’s cost of, or time required for, performance of the Work; subject, however, to
the following:

a. With respect to Work that is paid for on a unit price basis, any adjustment in Contract
Price will be subject to the provisions of Paragraph 13.03;

b. Contractor’s entitlement to an adjustment of the Contract Times is subject to the
provisions of Paragraphs 4.05.D and 4.05.E; and

c. Contractor gave the notice required in Paragraph 5.05.B.

2. If Owner and Contractor agree regarding Contractor’s entitlement to and the amount or
extent of any adjustment in the Contract Price or Contract Times, then any such
adjustment will be set forth in a Change Order.

3. Contractor may submit a Change Proposal regarding its entitlement to or the amount or
extent of any adjustment in the Contract Price or Contract Times, no later than 30 days
after Owner’s issuance of the Owner’s written statement to Contractor regarding the
Underground Facility in question.

4. The information and data shown or indicated on the Drawings with respect to existing
Underground Facilities at the Site is based on information and data (a) furnished by the
owners of such Underground Facilities, or by others, (b) obtained from available records,
or (c) gathered in an investigation conducted in accordance with the current edition of
ASCE 38, Standard Guideline for the Collection and Depiction of Existing Subsurface Utility
Data, by the American Society of Civil Engineers. If such information or data is incorrect
or incomplete, Contractor’'s remedies are limited to those set forth in this
Paragraph 5.05.F.

5.06  Hazardous Environmental Conditions at Site
A. Reports and Drawings: The Supplementary Conditions identify:

1. those reports known to Owner relating to Hazardous Environmental Conditions that have
been identified at or adjacent to the Site;

2. drawings known to Owner relating to Hazardous Environmental Conditions that have
been identified at or adjacent to the Site; and

3. Technical Data contained in such reports and drawings.

B. Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the accuracy
of the Technical Data expressly identified in the Supplementary Conditions with respect to
such reports and drawings, but such reports and drawings are not Contract Documents. If no
such express identification has been made, then Contractor may rely on the accuracy of the
Technical Data as defined in Paragraph 1.01.A.46.b. Except for such reliance on Technical
Data, Contractor may not rely upon or make any claim against Owner or Engineer, or any of
their officers, directors, members, partners, employees, agents, consultants, or
subcontractors, with respect to:

1. the completeness of such reports and drawings for Contractor’s purposes, including, but
not limited to, any aspects of the means, methods, techniques, sequences and procedures
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of construction to be employed by Contractor, and safety precautions and programs
incident thereto;

2. other data, interpretations, opinions, and information contained in such reports or shown
or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any Technical Data or any such
other data, interpretations, opinions or information.

Contractor shall not be responsible for removing or remediating any Hazardous
Environmental Condition encountered, uncovered, or revealed at the Site unless such
removal or remediation is expressly identified in the Contract Documents to be within the
scope of the Work.

Contractor shall be responsible for controlling, containing, and duly removing all Constituents
of Concern brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for
whom Contractor is responsible, and for any associated costs; and for the costs of removing
and remediating any Hazardous Environmental Condition created by the presence of any such
Constituents of Concern.

If Contractor encounters, uncovers, or reveals a Hazardous Environmental Condition whose
removal or remediation is not expressly identified in the Contract Documents as being within
the scope of the Work, or if Contractor or anyone for whom Contractor is responsible creates
a Hazardous Environmental Condition, then Contractor shall immediately: (1) secure or
otherwise isolate such condition; (2) stop all Work in connection with such condition and in
any area affected thereby (except in an emergency as required by Paragraph 7.15); and (3)
notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner
shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified
expert to evaluate such condition or take corrective action, if any. Promptly after consulting
with Engineer, Owner shall take such actions as are necessary to permit Owner to timely
obtain required permits and provide Contractor the written notice required by
Paragraph 5.06.F. If Contractor or anyone for whom Contractor is responsible created the
Hazardous Environmental Condition in question, then Owner may remove and remediate the
Hazardous Environmental Condition, and impose a set-off against payments to account for
the associated costs.

Contractor shall not resume Work in connection with such Hazardous Environmental
Condition or in any affected area until after Owner has obtained any required permits related
thereto, and delivered written notice to Contractor either (1) specifying that such condition
and any affected area is or has been rendered safe for the resumption of Work, or (2)
specifying any special conditions under which such Work may be resumed safely.

If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any,
of any adjustment in Contract Price or Contract Times, as a result of such Work stoppage, such
special conditions under which Work is agreed to be resumed by Contractor, or any costs or
expenses incurred in response to the Hazardous Environmental Condition, then within 30
days of Owner’s written notice regarding the resumption of Work, Contractor may submit a
Change Proposal, or Owner may impose a set-off. Entitlement to any such adjustment is
subject to the provisions of Paragraphs 4.05.D, 4.05.E, 11.07, and 11.08.

If, after receipt of such written notice, Contractor does not agree to resume such Work based
on a reasonable belief it is unsafe, or does not agree to resume such Work under such special
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conditions, then Owner may order the portion of the Work that is in the area affected by such
condition to be deleted from the Work, following the contractual change procedures in
Article 11. Owner may have such deleted portion of the Work performed by Owner’s own
forces or others in accordance with Article 8.

To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold
harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members,
partners, employees, agents, consultants, and subcontractors of each and any of them, from
and against all claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals, and all court, arbitration,
or other dispute resolution costs) arising out of or relating to a Hazardous Environmental
Condition, provided that such Hazardous Environmental Condition (1) was not shown or
indicated in the Drawings, Specifications, or other Contract Documents, identified as
Technical Data entitled to limited reliance pursuant to Paragraph 5.06.B, or identified in the
Contract Documents to be included within the scope of the Work, and (2) was not created by
Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 5.06.I
obligates Owner to indemnify any individual or entity from and against the consequences of
that individual’s or entity’s own negligence.

To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold
harmless Owner and Engineer, and the officers, directors, members, partners, employees,
agents, consultants, and subcontractors of each and any of them, from and against all claims,
costs, losses, and damages (including but not limited to all fees and charges of engineers,
architects, attorneys, and other professionals and all court or arbitration or other dispute
resolution costs) arising out of or relating to the failure to control, contain, or remove a
Constituent of Concern brought to the Site by Contractor or by anyone for whom Contractor
is responsible, or to a Hazardous Environmental Condition created by Contractor or by anyone
for whom Contractor is responsible. Nothing in this Paragraph 5.06.) obligates Contractor to
indemnify any individual or entity from and against the consequences of that individual’s or
entity’s own negligence.

The provisions of Paragraphs 5.03, 5.04, and 5.05 do not apply to the presence of Constituents
of Concern or to a Hazardous Environmental Condition uncovered or revealed at the Site.

ARTICLE 6—BONDS AND INSURANCE

6.01  Performance, Payment, and Other Bonds

A. Contractor shall furnish a performance bond and a payment bond, each in an amount at least

C.

equal to the Contract Price, as security for the faithful performance and payment of
Contractor’s obligations under the Contract. These bonds must remain in effect until one year
after the date when final payment becomes due or until completion of the correction period
specified in Paragraph 15.08, whichever is later, except as provided otherwise by Laws or
Regulations, the terms of a prescribed bond form, the Supplementary Conditions, or other
provisions of the Contract.

Contractor shall also furnish such other bonds (if any) as are required by the Supplementary
Conditions or other provisions of the Contract.

All bonds must be in the form included in the Bidding Documents or otherwise specified by
Owner prior to execution of the Contract, except as provided otherwise by Laws or
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6.02

Regulations, and must be issued and signed by a surety named in “Companies Holding
Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable
Reinsuring Companies” as published in Department Circular 570 (as amended and
supplemented) by the Bureau of the Fiscal Service, U.S. Department of the Treasury. A bond
signed by an agent or attorney-in-fact must be accompanied by a certified copy of that
individual’s authority to bind the surety. The evidence of authority must show that it is
effective on the date the agent or attorney-in-fact signed the accompanying bond.

Contractor shall obtain the required bonds from surety companies that are duly licensed or
authorized, in the state or jurisdiction in which the Project is located, to issue bonds in the
required amounts.

If the surety on a bond furnished by Contractor is declared bankrupt or becomes insolvent, or
the surety ceases to meet the requirements above, then Contractor shall promptly notify
Owner and Engineer in writing and shall, within 20 days after the event giving rise to such
notification, provide another bond and surety, both of which must comply with the bond and
surety requirements above.

If Contractor has failed to obtain a required bond, Owner may exclude the Contractor from
the Site and exercise Owner’s termination rights under Article 16.

Upon request to Owner from any Subcontractor, Supplier, or other person or entity claiming
to have furnished labor, services, materials, or equipment used in the performance of the
Work, Owner shall provide a copy of the payment bond to such person or entity.

Upon request to Contractor from any Subcontractor, Supplier, or other person or entity
claiming to have furnished labor, services, materials, or equipment used in the performance
of the Work, Contractor shall provide a copy of the payment bond to such person or entity.

Insurance—General Provisions

A.

Owner and Contractor shall obtain and maintain insurance as required in this article and in
the Supplementary Conditions.

All insurance required by the Contract to be purchased and maintained by Owner or
Contractor shall be obtained from insurance companies that are duly licensed or authorized
in the state or jurisdiction in which the Project is located to issue insurance policies for the
required limits and coverages. Unless a different standard is indicated in the Supplementary
Conditions, all companies that provide insurance policies required under this Contract shall
have an A.M. Best rating of A-VII or better.

Alternative forms of insurance coverage, including but not limited to self-insurance and
“Occupational Accident and Excess Employer’s Indemnity Policies,” are not sufficient to meet
the insurance requirements of this Contract, unless expressly allowed in the Supplementary
Conditions.

Contractor shall deliver to Owner, with copies to each additional insured identified in the
Contract, certificates of insurance and endorsements establishing that Contractor has
obtained and is maintaining the policies and coverages required by the Contract. Upon
request by Owner or any other insured, Contractor shall also furnish other evidence of such
required insurance, including but not limited to copies of policies, documentation of
applicable self-insured retentions (if allowed) and deductibles, full disclosure of all relevant
exclusions, and evidence of insurance required to be purchased and maintained by
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Subcontractors or Suppliers. In any documentation furnished under this provision, Contractor,
Subcontractors, and Suppliers may block out (redact) (1) any confidential premium or pricing
information and (2) any wording specific to a project or jurisdiction other than those
applicable to this Contract.

Owner shall deliver to Contractor, with copies to each additional insured identified in the
Contract, certificates of insurance and endorsements establishing that Owner has obtained
and is maintaining the policies and coverages required of Owner by the Contract (if any). Upon
request by Contractor or any other insured, Owner shall also provide other evidence of such
required insurance (if any), including but not limited to copies of policies, documentation of
applicable self-insured retentions (if allowed) and deductibles, and full disclosure of all
relevant exclusions. In any documentation furnished under this provision, Owner may block
out (redact) (1) any confidential premium or pricing information and (2) any wording specific
to a project or jurisdiction other than those relevant to this Contract.

Failure of Owner or Contractor to demand such certificates or other evidence of the other
party’s full compliance with these insurance requirements, or failure of Owner or Contractor
to identify a deficiency in compliance from the evidence provided, will not be construed as a
waiver of the other party’s obligation to obtain and maintain such insurance.

In addition to the liability insurance required to be provided by Contractor, the Owner, at
Owner’s option, may purchase and maintain Owner’s own liability insurance. Owner’s liability
policies, if any, operate separately and independently from policies required to be provided
by Contractor, and Contractor cannot rely upon Owner’s liability policies for any of
Contractor’s obligations to the Owner, Engineer, or third parties.

Contractor shall require:

1. Subcontractors to purchase and maintain worker’s compensation, commercial general
liability, and other insurance that is appropriate for their participation in the Project, and
to name as additional insureds Owner and Engineer (and any other individuals or entities
identified in the Supplementary Conditions as additional insureds on Contractor’s liability
policies) on each Subcontractor’s commercial general liability insurance policy; and

2. Suppliers to purchase and maintain insurance that is appropriate for their participation in
the Project.

If either party does not purchase or maintain the insurance required of such party by the
Contract, such party shall notify the other party in writing of such failure to purchase prior to
the start of the Work, or of such failure to maintain prior to any change in the required
coverage.

If Contractor has failed to obtain and maintain required insurance, Contractor’s entitlement
to enter or remain at the Site will end immediately, and Owner may impose an appropriate
set-off against payment for any associated costs (including but not limited to the cost of
purchasing necessary insurance coverage), and exercise Owner’s termination rights under
Article 16.

Without prejudice to any other right or remedy, if a party has failed to obtain required
insurance, the other party may elect (but is in no way obligated) to obtain equivalent
insurance to protect such other party’s interests at the expense of the party who was required
to provide such coverage, and the Contract Price will be adjusted accordingly.
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Owner does not represent that insurance coverage and limits established in this Contract
necessarily will be adequate to protect Contractor or Contractor’s interests. Contractor is
responsible for determining whether such coverage and limits are adequate to protect its
interests, and for obtaining and maintaining any additional insurance that Contractor deems
necessary.

M. The insurance and insurance limits required herein will not be deemed as a limitation on

Contractor’s liability, or that of its Subcontractors or Suppliers, under the indemnities granted
to Owner and other individuals and entities in the Contract or otherwise.

All the policies of insurance required to be purchased and maintained under this Contract will
contain a provision or endorsement that the coverage afforded will not be canceled, or
renewal refused, until at least 10 days prior written notice has been given to the purchasing
policyholder. Within three days of receipt of any such written notice, the purchasing
policyholder shall provide a copy of the notice to each other insured and Engineer.

6.03 Contractor’s Insurance

A. Required Insurance: Contractor shall purchase and maintain Worker’'s Compensation,

C.

Commercial General Liability, and other insurance pursuant to the specific requirements of
the Supplementary Conditions.

General Provisions: The policies of insurance required by this Paragraph 6.03 as supplemented
must:

1. include at least the specific coverages required;

2. be written for not less than the limits provided, or those required by Laws or Regulations,
whichever is greater;

3. remain in effect at least until the Work is complete (as set forth in Paragraph 15.06.D),
and longer if expressly required elsewhere in this Contract, and at all times thereafter
when Contractor may be correcting, removing, or replacing defective Work as a warranty
or correction obligation, or otherwise, or returning to the Site to conduct other tasks
arising from the Contract;

4. apply with respect to the performance of the Work, whether such performance is by
Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed
by any of them to perform any of the Work, or by anyone for whose acts any of them may
be liable; and

5. include all necessary endorsements to support the stated requirements.

Additional Insureds: The Contractor’'s commercial general liability, automobile liability,
employer’s liability, umbrella or excess, pollution liability, and unmanned aerial vehicle
liability policies, if required by this Contract, must:

1. include and list as additional insureds Owner and Engineer, and any individuals or entities
identified as additional insureds in the Supplementary Conditions;

2. include coverage for the respective officers, directors, members, partners, employees,
and consultants of all such additional insureds;

3. afford primary coverage to these additional insureds for all claims covered thereby
(including as applicable those arising from both ongoing and completed operations);
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6.04

6.05

4. not seek contribution from insurance maintained by the additional insured; and

5. as to commercial general liability insurance, apply to additional insureds with respect to
liability caused in whole or in part by Contractor’s acts or omissions, or the acts and
omissions of those working on Contractor’s behalf, in the performance of Contractor’s
operations.

Builder’s Risk and Other Property Insurance

A

Builder’s Risk: Unless otherwise provided in the Supplementary Conditions, Contractor shall
purchase and maintain builder’s risk insurance upon the Work on a completed value basis, in
the amount of the Work’s full insurable replacement cost (subject to such deductible amounts
as may be provided in the Supplementary Conditions or required by Laws and Regulations).
The specific requirements applicable to the builder’s risk insurance are set forth in the
Supplementary Conditions.

Property Insurance for Facilities of Owner Where Work Will Occur: Owner is responsible for
obtaining and maintaining property insurance covering each existing structure, building, or
facility in which any part of the Work will occur, or to which any part of the Work will attach
or be adjoined. Such property insurance will be written on a special perils (all-risk) form, on a
replacement cost basis, providing coverage consistent with that required for the builder’s risk
insurance, and will be maintained until the Work is complete, as set forth in
Paragraph 15.06.D.

Property Insurance for Substantially Complete Facilities: Promptly after Substantial
Completion, and before actual occupancy or use of the substantially completed Work, Owner
will obtain property insurance for such substantially completed Work, and maintain such
property insurance at least until the Work is complete, as set forth in Paragraph 15.06.D. Such
property insurance will be written on a special perils (all-risk) form, on a replacement cost
basis, and provide coverage consistent with that required for the builder’s risk insurance. The
builder’s risk insurance may terminate upon written confirmation of Owner’s procurement of
such property insurance.

Partial Occupancy or Use by Owner: If Owner will occupy or use a portion or portions of the
Work prior to Substantial Completion of all the Work, as provided in Paragraph 15.04, then
Owner (directly, if it is the purchaser of the builder’s risk policy, or through Contractor) will
provide advance notice of such occupancy or use to the builder’s risk insurer, and obtain an
endorsement consenting to the continuation of coverage prior to commencing such partial
occupancy or use.

Insurance of Other Property; Additional Insurance: If the express insurance provisions of the
Contract do not require or address the insurance of a property item or interest, then the entity
or individual owning such property item will be responsible for insuring it. If Contractor elects
to obtain other special insurance to be included in or supplement the builder’s risk or property
insurance policies provided under this Paragraph 6.04, it may do so at Contractor’s expense.

Property Losses; Subrogation

A.

The builder’s risk insurance policy purchased and maintained in accordance with
Paragraph 6.04 (or an installation floater policy if authorized by the Supplementary
Conditions), will contain provisions to the effect that in the event of payment of any loss or
damage the insurer will have no rights of recovery against any insureds thereunder, or against
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Engineer or its consultants, or their officers, directors, members, partners, employees, agents,
consultants, or subcontractors.

1. Owner and Contractor waive all rights against each other and the respective officers,
directors, members, partners, employees, agents, consultants, and subcontractors of
each and any of them, for all losses and damages caused by, arising out of, or resulting
from any of the perils, risks, or causes of loss covered by such policies and any other
property insurance applicable to the Work; and, in addition, waive all such rights against
Engineer, its consultants, all individuals or entities identified in the Supplementary
Conditions as builder’s risk or installation floater insureds, and the officers, directors,
members, partners, employees, agents, consultants, and subcontractors of each and any
of them, under such policies for losses and damages so caused.

2. None of the above waivers extends to the rights that any party making such waiver may
have to the proceeds of insurance held by Owner or Contractor as trustee or fiduciary, or
otherwise payable under any policy so issued.

Any property insurance policy maintained by Owner covering any loss, damage, or
consequential loss to Owner’s existing structures, buildings, or facilities in which any part of
the Work will occur, or to which any part of the Work will attach or adjoin; to adjacent
structures, buildings, or facilities of Owner; or to part or all of the completed or substantially
completed Work, during partial occupancy or use pursuant to Paragraph 15.04, after
Substantial Completion pursuant to Paragraph 15.03, or after final payment pursuant to
Paragraph 15.06, will contain provisions to the effect that in the event of payment of any loss
or damage the insurer will have no rights of recovery against any insureds thereunder, or
against Contractor, Subcontractors, or Engineer, or the officers, directors, members, partners,
employees, agents, consultants, or subcontractors of each and any of them, and that the
insured is allowed to waive the insurer’s rights of subrogation in a written contract executed
prior to the loss, damage, or consequential loss.

1. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the
officers, directors, members, partners, employees, agents, consultants and
subcontractors of each and any of them, for all losses and damages caused by, arising out
of, or resulting from fire or any of the perils, risks, or causes of loss covered by such
policies.

The waivers in this Paragraph 6.05 include the waiver of rights due to business interruption,
loss of use, or other consequential loss extending beyond direct physical loss or damage to
Owner’s property or the Work caused by, arising out of, or resulting from fire or other insured
peril, risk, or cause of loss.

Contractor shall be responsible for assuring that each Subcontract contains provisions
whereby the Subcontractor waives all rights against Owner, Contractor, all individuals or
entities identified in the Supplementary Conditions as insureds, the Engineer and its
consultants, and the officers, directors, members, partners, employees, agents, consultants,
and subcontractors of each and any of them, for all losses and damages caused by, arising out
of, relating to, or resulting from fire or other peril, risk, or cause of loss covered by builder’s
risk insurance, installation floater, and any other property insurance applicable to the Work.
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6.06

Receipt and Application of Property Insurance Proceeds

A. Anyinsured loss under the builder’s risk and other policies of property insurance required by

Paragraph 6.04 will be adjusted and settled with the named insured that purchased the policy.
Such named insured shall act as fiduciary for the other insureds, and give notice to such other
insureds that adjustment and settlement of a claim is in progress. Any other insured may state
its position regarding a claim for insured loss in writing within 15 days after notice of such
claim.

Proceeds for such insured losses may be made payable by the insurer either jointly to multiple
insureds, or to the named insured that purchased the policy in its own right and as fiduciary
for other insureds, subject to the requirements of any applicable mortgage clause. A named
insured receiving insurance proceeds under the builder’s risk and other policies of insurance
required by Paragraph 6.04 shall maintain such proceeds in a segregated account, and
distribute such proceeds in accordance with such agreement as the parties in interest may
reach, or as otherwise required under the dispute resolution provisions of this Contract or
applicable Laws and Regulations.

If no other special agreement is reached, Contractor shall repair or replace the damaged
Work, using allocated insurance proceeds.

ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES

7.01

7.02

7.03

Contractor’s Means and Methods of Construction

A. Contractor shall be solely responsible for the means, methods, techniques, sequences, and

procedures of construction.

If the Contract Documents note, or Contractor determines, that professional engineering or
other design services are needed to carry out Contractor’s responsibilities for construction
means, methods, techniques, sequences, and procedures, or for Site safety, then Contractor
shall cause such services to be provided by a properly licensed design professional, at
Contractor’s expense. Such services are not Owner-delegated professional design services
under this Contract, and neither Owner nor Engineer has any responsibility with respect to
(1) Contractor’s determination of the need for such services, (2) the qualifications or licensing
of the design professionals retained or employed by Contractor, (3) the performance of such
services, or (4) any errors, omissions, or defects in such services.

Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting

such attention thereto and applying such skills and expertise as may be necessary to perform
the Work in accordance with the Contract Documents.

At all times during the progress of the Work, Contractor shall assign a competent resident
superintendent who will not be replaced without written notice to Owner and Engineer
except under extraordinary circumstances.

Labor; Working Hours

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the

Work and perform construction as required by the Contract Documents. Contractor shall
maintain good discipline and order at the Site.

EJCDC® C-700, Standard General Conditions of the Construction Contract.

Copyright® 2018 National Society of Professional Engineers, American Council of Engineering Companies,

and American Society of Civil Engineers. All rights reserved.
Page 27 of 70



B. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of
Contractor’s employees; of Suppliers and Subcontractors, and their employees; and of any
other individuals or entities performing or furnishing any of the Work, just as Contractor is
responsible for Contractor’s own acts and omissions.

C. Except as otherwise required for the safety or protection of persons or the Work or property
at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all
Work at the Site will be performed during regular working hours, Monday through Friday.
Contractor will not perform Work on a Saturday, Sunday, or any legal holiday. Contractor may
perform Work outside regular working hours or on Saturdays, Sundays, or legal holidays only
with Owner’s written consent, which will not be unreasonably withheld.

7.04  Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume
full responsibility for all services, materials, equipment, labor, transportation, construction
equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water,
sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the
performance, testing, start up, and completion of the Work, whether or not such items are
specifically called for in the Contract Documents.

B. All materials and equipment incorporated into the Work must be new and of good quality,
except as otherwise provided in the Contract Documents. All special warranties and
guarantees required by the Specifications will expressly run to the benefit of Owner. If
required by Engineer, Contractor shall furnish satisfactory evidence (including reports of
required tests) as to the source, kind, and quality of materials and equipment.

C. All materials and equipment must be stored, applied, installed, connected, erected,
protected, used, cleaned, and conditioned in accordance with instructions of the applicable
Supplier, except as otherwise may be provided in the Contract Documents.

7.05  “Or Equals”

A. Contractor’s Request; Governing Criteria: Whenever an item of equipment or material is
specified or described in the Contract Documents by using the names of one or more
proprietary items or specific Suppliers, the Contract Price has been based upon Contractor
furnishing such item as specified. The specification or description of such an item is intended
to establish the type, function, appearance, and quality required. Unless the specification or
description contains or is followed by words reading that no like, equivalent, or “or equal”
item is permitted, Contractor may request that Engineer authorize the use of other items of
equipment or material, or items from other proposed Suppliers, under the circumstances
described below.

1. If Engineer in its sole discretion determines that an item of equipment or material
proposed by Contractor is functionally equal to that named and sufficiently similar so that
no change in related Work will be required, Engineer will deem it an “or equal” item. For
the purposes of this paragraph, a proposed item of equipment or material will be
considered functionally equal to an item so named if:

a. inthe exercise of reasonable judgment Engineer determines that the proposed item:

1) is at least equal in materials of construction, quality, durability, appearance,
strength, and design characteristics;
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7.06

2) will reliably perform at least equally well the function and achieve the results
imposed by the design concept of the completed Project as a functioning whole;

3) has a proven record of performance and availability of responsive service; and
4) is not objectionable to Owner.

b. Contractor certifies that, if the proposed item is approved and incorporated into the
Work:

1) there will be no increase in cost to the Owner or increase in Contract Times; and

2) the item will conform substantially to the detailed requirements of the item
named in the Contract Documents.

I”

B. Contractor’s Expense: Contractor shall provide all data in support of any proposed “or equa
item at Contractor’s expense.

C. Engineer’s Evaluation and Determination: Engineer will be allowed a reasonable time to
evaluate each “or-equal” request. Engineer may require Contractor to furnish additional data
about the proposed “or-equal” item. Engineer will be the sole judge of acceptability. No “or-
equal” item will be ordered, furnished, installed, or utilized until Engineer’s review is complete
and Engineer determines that the proposed item is an “or-equal,” which will be evidenced by
an approved Shop Drawing or other written communication. Engineer will advise Contractor
in writing of any negative determination.

III

D. Effect of Engineer’s Determination: Neither approval nor denial of an “or-equal” request will
result in any change in Contract Price. The Engineer’s denial of an “or-equal” request will be
final and binding, and may not be reversed through an appeal under any provision of the
Contract.

E. Treatment as a Substitution Request: If Engineer determines that an item of equipment or
material proposed by Contractor does not qualify as an “or-equal” item, Contractor may
request that Engineer consider the item a proposed substitute pursuant to Paragraph 7.06.

Substitutes

A. Contractor’s Request; Governing Criteria: Unless the specification or description of an item of
equipment or material required to be furnished under the Contract Documents contains or is
followed by words reading that no substitution is permitted, Contractor may request that
Engineer authorize the use of other items of equipment or material under the circumstances
described below. To the extent possible such requests must be made before commencement
of related construction at the Site.

1. Contractor shall submit sufficient information as provided below to allow Engineer to
determine if the item of material or equipment proposed is functionally equivalent to that
named and an acceptable substitute therefor. Engineer will not accept requests for
review of proposed substitute items of equipment or material from anyone other than
Contractor.

2. The requirements for review by Engineer will be as set forth in Paragraph 7.06.B, as
supplemented by the Specifications, and as Engineer may decide is appropriate under the
circumstances.
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